

LOUISVILLE WATER COMPANY
 Bid 14-90 / Project 14110 /Grinstead Drive Area Water Main Replacement Project
 Bid Opening Date: 6/18/2014
 Base Bid Estimate: \$275,000 Prevailing Wage: Yes

Awardee: Excel Excavating, Inc.
 Buyer's Name: Robin Heitz
 Project Manager's Name: Jamie Long

| BIDDERS | | Excel Excavating, Inc. | Basham Construction & Rental Co, Inc. | Southern Pipeline Construction Co., Inc. (CWBE) |
|---|--|--|---------------------------------------|---|
| Lump Sum Base Bid: | | \$489,000.00 | \$562,000.00 | \$569,000.00 |
| Start / Complete Dates: | | Begin the Work within 30 calendar days after Company issues the Notice to Proceed and to complete the Work within 150 calendar days from the date the Work is started. | | |
| Bid Signed: | | YES | YES | YES |
| Good Faith Effort Documents Submitted: | | YES | YES | YES |
| Bid Bond Received: | | YES | YES | YES |
| Supplementary Unit Prices | | Unit | | |
| 1 | Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.) | C.Y. | \$125.00 | \$125.00 |
| 2 | Install 6" Pressure Class 350 ductile iron pipe (non-restrained joint), complete | | | |
| | In pavement | L.F. | \$80.00 | \$125.00 |
| | In lawn | L.F. | \$70.00 | \$95.00 |
| 3 | Install 4" Pressure Class 350 ductile iron pipe (non-restrained joint), complete | | | |
| | In pavement | L.F. | \$80.00 | \$125.00 |
| | In lawn | L.F. | \$70.00 | \$95.00 |
| 4 | Fire hydrant installation (short), complete | each | \$1,800.00 | \$1,600.00 |
| 5 | Fire hydrant installation (long), complete | each | \$3,000.00 | \$3,500.00 |
| 6 | Short water service adjustment (5/8"-3/4"), complete | | | |
| | Relocate | each | \$1,300.00 | \$1,200.00 |
| | Renew | each | \$1,100.00 | \$800.00 |
| | Transfer | each | \$700.00 | \$400.00 |
| | Discontinue | each | \$500.00 | \$100.00 |
| | Excavate at Property Connection only | each | \$500.00 | \$400.00 |
| 7 | Long water service adjustment (5/8"-3/4"), complete | | | |
| | Relocate | each | \$1,600.00 | \$1,400.00 |
| | Renew | each | \$1,300.00 | \$1,400.00 |
| | Transfer | each | \$950.00 | \$400.00 |
| | Discontinue | each | \$500.00 | \$100.00 |
| | Excavate at Property Connection only | each | \$500.00 | \$400.00 |
| 8 | Short water service adjustment (1"-1½"), complete | | | |
| | Relocate | each | \$1,600.00 | \$1,600.00 |
| | Renew | each | \$1,300.00 | \$1,400.00 |
| | Transfer | each | \$950.00 | \$700.00 |
| | Discontinue | each | \$500.00 | \$100.00 |
| | Excavate at Property Connection only | each | \$500.00 | \$400.00 |
| 9 | Long water service adjustment (1"-1½"), complete | | | |
| | Relocate | each | \$2,000.00 | \$1,400.00 |
| | Renew | each | \$1,800.00 | \$1,400.00 |
| | Transfer | each | \$1,200.00 | \$700.00 |
| | Discontinue | each | \$800.00 | \$100.00 |
| | Excavate at Property Connection only | each | \$500.00 | \$400.00 |
| 10 | Short water service adjustment (2"), complete | | | |
| | Relocate | each | \$2,400.00 | \$1,800.00 |
| | Renew | each | \$2,200.00 | \$1,700.00 |
| | Transfer | each | \$1,800.00 | \$700.00 |
| | Discontinue | each | \$800.00 | \$100.00 |
| | Excavate at Property Connection only | each | \$500.00 | \$400.00 |
| 11 | Long water service adjustment (2"), complete | | | |
| | Relocate | each | \$3,600.00 | \$2,000.00 |
| | Renew | each | \$2,900.00 | \$1,800.00 |
| | Transfer | each | \$2,400.00 | \$700.00 |
| | Discontinue | each | \$800.00 | \$100.00 |
| | Excavate at Property Connection only | each | \$500.00 | \$400.00 |
| 12 | Meter exchange | | | |
| | 5/8"-3/4" | each | \$75.00 | \$50.00 |
| | 1"-1½" | each | \$150.00 | \$100.00 |
| | 2" | each | \$250.00 | \$150.00 |
| 13 | Replace existing valve with new valve 4"- 8" | each | \$2,100.00 | \$2,500.00 |
| 14 | Install new valve along water main 4"- 8" | each | \$1,250.00 | \$400.00 |
| 15 | Milling | s.y. | \$7.00 | \$25.00 |
| 16 | Paving - Asphalt | s.y. | \$9.50 | \$20.00 |
| 17 | Milling & Paving - Asphalt | s.y. | \$16.50 | \$50.00 |
| 18 | Concrete sidewalk | s.y. | \$65.00 | \$85.00 |

Planholders that did not submit a bid: Mac Construction and Excavating Inc., Tom Brown Construction, and Walter Martin Excavating Inc.