

LOUISVILLE WATER COMPANY  
 Bid 15-16/ Project 14312 /Hale Avenue Area Water Main Replacement  
 Bid Opening Date: 4/15/2015  
 Base Bid Estimate: \$550,000 Prevailing Wage: YES

Recommended Awardee: MAC Construction  
 Buyer's Name: Renee Fromme  
 Project Manager's Name: Eric Walls

" FINAL "

BIDDERS		MAC Construction	TSI Paving (CWBE)
<b>Lump Sum Base Bid:</b>		<b>\$655,999.00</b>	<b>\$705,000.00</b>
<b>Start / Complete Dates:</b>		Begin the Work within <u>30</u> calendar days after Company issues the Notice to Proceed and to complete the Work within <u>180</u> calendar days from the date the Work is started.	
Supplementary Unit Prices		Unit	
1	Rock Excavation by means of blasting (\$60 per cubic yard. Maximum. The Company shall pay a maximum of \$60 per cubic yard of rock removed by means of blasting.)	CY	<b>\$60.00</b>
2	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	CY	<b>\$125.00</b>
3	Install 12" diameter P.V.C. water main, complete (traditional trenching)		
	In Pavement	L.F.	<b>\$140.00</b>
	In Lawn	L.F.	<b>\$120.00</b>
4	Install 12" diameter ductile iron water main, complete (traditional trenching)		
	In Pavement	L.F.	<b>\$140.00</b>
	In Lawn	L.F.	<b>\$110.00</b>
5	Install 8" diameter P.V.C. water main complete (traditional trenching)		
	In Pavement	L.F.	<b>\$120.00</b>
	In Lawn	L.F.	<b>\$100.00</b>
6	Install 8" diameter Ductile Iron. water main complete (traditional trenching)		
	In Pavement	L.F.	<b>\$120.00</b>
	In Lawn	L.F.	<b>\$100.00</b>
7	Install 6" diameter P.V.C. water main, complete (traditional trenching)		
	In Pavement	L.F.	<b>\$115.00</b>
	In Lawn	L.F.	<b>\$95.00</b>
8	Install 6" diameter Ductile Iron. water main, complete (traditional trenching)		
	In Pavement	L.F.	<b>\$115.00</b>
	In Lawn	L.F.	<b>\$95.00</b>
9	Install 4" diameter P.V.C. water main complete (traditional trenching)		
	In Pavement	L.F.	<b>\$100.00</b>
	In Lawn	L.F.	<b>\$80.00</b>
10	Install 4" diameter Ductile Iron. water main complete (traditional trenching)		
	In Pavement	L.F.	<b>\$100.00</b>
	In Lawn	L.F.	<b>\$80.00</b>
11	Supply and Install 12" tie-in	each	<b>\$8,000.00</b>
12	Supply and Install 8" tie in	each	<b>\$7,000.00</b>
13	Supply and Install 6" and smaller tie in	each	<b>\$6,000.00</b>
14	Fire hydrant installation. Complete	each	<b>\$1,250.00</b>
15	Renew domestic water service		
	5/8" - 1"	each	<b>\$1,400.00</b>
	1.5" - 2"	each	<b>\$2,000.00</b>
16	Transfer domestic water service		
	5/8" - 1"	each	<b>\$1,200.00</b>
	1.5" - 2"	each	<b>\$1,800.00</b>
17	Relocate domestic water service		
	5/8" - 1"	each	<b>\$1,400.00</b>

LOUISVILLE WATER COMPANY  
 Bid 15-16/ Project 14312 /Hale Avenue Area Water Main Replacement  
 Bid Opening Date: 4/15/2015  
 Base Bid Estimate: \$550,000 Prevailing Wage: YES

Recommended Awardee: MAC Construction  
 Buyer's Name: Renee Fromme  
 Project Manager's Name: Eric Walls

BIDDERS			MAC Construction	TSI Paving (CWBE)
	1.5" - 2"	each	\$2,000.00	\$1,500.00
18	Discontinue domestic water servies			
	5/8" - 1"	each	\$500.00	\$250.00
	1.5" - 2"	each	\$750.00	\$300.00
19	Service Connections from meter to residential structures by licensed plumber			
	5/8" - 1"	L.F.	\$40.00	\$18.00
	1.5" - 2"	L.F.	\$50.00	\$24.00
20	Renew fire service			
	6"	each	\$6,000.00	\$4,500.00
	4"	each	\$5,000.00	\$4,200.00
	2"	each	\$3,000.00	\$3,500.00
21	Transfer fire service			
	6"	each	\$4,500.00	\$3,500.00
	4"	each	\$3,500.00	\$3,200.00
	2"	each	\$2,500.00	\$3,000.00
22	Concrete Restoration			
	Concrete	S.F.	\$10.00	\$7.00
23	Pavement Restoration			
	Asphalt	S.F.	\$6.00	\$5.50
24	Replace Driveway			
	Asphalt	S.F.	\$6.00	\$7.50
	Concrete	S.F.	\$10.00	\$8.50
25	Replace existing valve with new valve	each		
	4" - 8"		\$2,500.00	\$3,800.00
	12" - 16"		\$3,000.00	\$6,000.00
26	Preconstruction Valve Inspection	each	\$500.00	\$250.00
27	Valve excavation and backfill (including backfill, compaction, and pavement restoration)	each	\$2,500.00	\$600.00
28	Exchange Meter			
	5/8" - 1" Complete	each	\$500.00	\$150.00
29	Exchange Meter			
	1 1/2" - 2" Complete	each	\$500.00	\$200.00

Planholders who did not submit a proposal: Basham Construction, C-Squared, Cleary Construction, Flynn Brothers, Tom Brown Construction