

LOUISVILLE WATER COMPANY
 Bid 15-24 / Project 14348 / Cherokee Road Area Lead Service Renewals
 Bid Opening Date: 4/8/15
 Base Bid Estimate: \$262,500 Prevailing Wage: YES

Awardee: Basham Construction & Rental Co., Inc.

Buyer's Name: Terri Conner

Project Manager's Name: Jamie Long

BIDDERS		Basham Construction & Rental Co., Inc.	Tom Brown Construction Company
Lump Sum Base Bid:		\$302,000.00	\$331,698.00
Start / Complete Dates:		Begin the Work within 60 calendar days after Company issues the Notice to Proceed and to complete the Work within 210 calendar days from the date the Work is started.	
Bid Signed:		Yes	Yes
Bid Bond Received:		Yes	Yes
Good Faith Effort Documents Submitted:		Yes	Yes
Supplementary Unit Prices		Unit	
1	Rock excavation by mechanical means (\$125.00 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00
2	Short water service adjustment (5/8"-3/4"), complete		
	Relocate	each	\$1,200.00
	Renew	each	\$1,150.00
	Transfer	each	\$1,000.00
	Discontinue	each	\$500.00
	Excavate at Property Connection only	each	\$75.00
3	Long water service adjustment (5/8"-3/4"), complete		
	Relocate	each	\$1,600.00
	Renew	each	\$1,550.00
	Transfer	each	\$1,200.00
	Discontinue	each	\$500.00
	Excavate at Property Connection only	each	\$75.00
4	Short water service adjustment (1"-1 1/2"), complete		
	Relocate	each	\$1,400.00
	Renew	each	\$1,350.00
	Transfer	each	\$1,200.00
	Discontinue	each	\$600.00
	Excavate at Property Connection only	each	\$100.00
5	Long water service adjustment (1"-1 1/2"), complete		
	Relocate	each	\$1,800.00
	Renew	each	\$1,750.00
	Transfer	each	\$1,600.00
	Discontinue	each	\$600.00
	Excavate at Property Connection only	each	\$100.00
6	Short water service adjustment (2"), complete		
	Relocate	each	\$1,600.00
	Renew	each	\$1,550.00
	Transfer	each	\$1,300.00
	Discontinue	each	\$600.00
	Excavate at Property Connection only	each	\$100.00
7	Long water service adjustment (2"), complete		
	Relocate	each	\$2,000.00
	Renew	each	\$1,950.00
	Transfer	each	\$1,800.00
	Discontinue	each	\$600.00
	Excavate at Property Connection only	each	\$100.00
8	Meter Exchange		
	5/8" - 3/4"	each	\$75.00
	1" - 1 1/2"	each	\$150.00
	2"	each	\$200.00
9	Replace existing valve with new valve		
	6"	each	\$4,500.00
10	Install new valve along new main		
	6"	each	\$4,000.00
11	Milling	s.y.	\$6.00
12	Paving - Asphalt	s.y.	\$12.00
13	Milling & Paving - Asphalt	s.y.	\$17.00
14	Concrete Sidewalk	s.y.	\$75.00
15	Mobilization	each	\$6,000.00
16	De-mobilization	each	\$6,000.00

Planholders not submitting a bid: C Squared Inc. and Flynn Brothers Contracting