

LOUISVILLE WATER COMPANY
 Bid 16-142 / Project 14634 / Frankfort Avenue Area Lead Service Renewals
 Bid Opening Date: September 28, 2016
 Base Bid Estimate: \$1,067,500 Prevailing Wage: Yes

Awardee: Basham Construction & Rental Co., Inc.

Buyer's Name: Robin Heitz

Project Manager's Name: Denise Hettinger

| BIDDERS | | Basham Construction & Rental Co., Inc. | MAC Construction & Excavating, Inc. [1] |
|---|--|--|--|
| Lump Sum Base Bid: | | \$1,300,000.00 | \$1,744,000.00 |
| Start / Complete Dates: | | Begin the Work within 30 calendar days after Company issues the Notice to Proceed and to complete the Work within 330 calendar days from the date the Work is started. | |
| Bid Signed: | | YES | NO |
| Good Faith Effort Documents Submitted: | | YES | YES |
| Bid Bond Received: | | YES | YES |
| Supplementary Unit Prices | | Unit | |
| 1 | Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.) | C.Y. | \$125.00 |
| 2 | Short water service adjustment (5/8"-3/4"), complete | | |
| | Relocate | each | \$1,950.00 |
| | Renew | each | \$1,800.00 |
| | Discontinue | each | \$1,200.00 |
| | Excavate at Property Connection only | each | \$250.00 |
| 3 | Long water service adjustment (5/8"-3/4"), complete | | |
| | Relocate | each | \$2,450.00 |
| | Renew | each | \$2,300.00 |
| | Discontinue | each | \$1,500.00 |
| | Excavate at Property Connection only | each | \$250.00 |
| 4 | Short water service adjustment (1"-1½"), complete | | |
| | Relocate | each | \$2,450.00 |
| | Renew | each | \$2,300.00 |
| | Discontinue | each | \$1,500.00 |
| | Excavate at Property Connection only | each | \$250.00 |
| 5 | Long water service adjustment (1"-1½"), complete | | |
| | Relocate | each | \$2,850.00 |
| | Renew | each | \$2,700.00 |
| | Discontinue | each | \$1,500.00 |
| | Excavate at Property Connection only | each | \$250.00 |
| 6 | Short water service adjustment (2"), complete | | |
| | Relocate | each | \$3,200.00 |
| | Renew | each | \$3,000.00 |
| | Discontinue | each | \$1,500.00 |
| | Excavate at Property Connection only | each | \$250.00 |
| 7 | Long water service adjustment (2"), complete | | |
| | Relocate | each | \$4,000.00 |
| | Renew | each | \$3,500.00 |
| | Discontinue | each | \$2,000.00 |
| | Excavate at Property Connection only | each | \$250.00 |
| 8 | Meter exchange | | |
| | 5/8"-3/4" | each | \$100.00 |
| | 1"-1½" | each | \$150.00 |
| | 2" | each | \$250.00 |
| 9 | Replace existing valve with new valve: | | |
| | 6" or 8" | each | \$4,000.00 |
| 10 | Install new valve along water main: | | |
| | 6" or 8" | each | \$4,000.00 |
| 11 | Concrete sidewalk | s.y. | \$75.00 |
| 12 | Mobilization | each | \$25,000.00 |
| 13 | De-mobilization | each | \$25,000.00 |

Planholders that did not submit a bid: C Squared Inc., Excel Excavating, Miller Pipeline, Tom Brown Construction, and TSI Construction.

[1] Bidder disqualified, deemed non-responsive. Failed to include signature page.