

LOUISVILLE WATER COMPANY  
 Bid 16-46 / Project 14560 / South Brook Street Area Lead Service Renewals  
 Bid Opening Date: February 24, 2016  
 Base Bid Estimate: \$457,500 Prevailing Wage: Yes

Recommended Awardee: Tom Brown Construction

Buyer's Name: Robin Heitz

Project Manager's Name: Denise Hettinger

BIDDERS		Tom Brown Construction	Basham Construction & Rental Company, Inc.
<b>Lump Sum Base Bid:</b>		<b>\$442,346.00</b>	<b>\$523,000.00</b>
<b>Start / Complete Dates:</b>		Begin the Work within 45 calendar days after Company issues the Notice to Proceed and to complete the Work within 180 calendar days from the date the Work is started.	
<b>Bid Signed:</b>		<b>YES</b>	<b>YES</b>
<b>Acknowledge Receipt of Addendum 1:</b>		<b>YES</b>	<b>YES</b>
<b>Good Faith Effort Documents Submitted:</b>		<b>YES</b>	<b>YES</b>
<b>Bid Bond Received:</b>		<b>YES</b>	<b>YES</b>
Supplementary Unit Prices		Unit	
1	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00
2	Short water service adjustment (5/8"-3/4"), complete		
	Relocate	each	\$1,800.00
	Renew	each	\$1,500.00
	Discontinue	each	\$300.00
	Excavate at Property Connection only	each	\$600.00
3	Long water service adjustment (5/8"-3/4"), complete		
	Relocate	each	\$2,400.00
	Renew	each	\$2,000.00
	Discontinue	each	\$300.00
	Excavate at Property Connection only	each	\$600.00
4	Short water service adjustment (1"-1½"), complete		
	Relocate	each	\$2,500.00
	Renew	each	\$2,000.00
	Discontinue	each	\$300.00
	Excavate at Property Connection only	each	\$600.00
5	Long water service adjustment (1"-1½"), complete		
	Relocate	each	\$3,000.00
	Renew	each	\$2,500.00
	Discontinue	each	\$300.00
	Excavate at Property Connection only	each	\$600.00
6	Short water service adjustment (2"), complete		
	Relocate	each	\$2,750.00
	Renew	each	\$2,250.00
	Discontinue	each	\$300.00
	Excavate at Property Connection only	each	\$600.00
7	Long water service adjustment (2"), complete		
	Relocate	each	\$3,000.00
	Renew	each	\$2,750.00
	Discontinue	each	\$300.00
	Excavate at Property Connection only	each	\$600.00
8	Meter exchange		
	5/8"-3/4"	each	\$75.00
	1"-1½"	each	\$100.00
	2"	each	\$200.00
9	Replace existing valve with new valve:		
	6" or 8"	each	\$3,500.00
10	Install new valve along water main:		
	6" or 8"	each	\$750.00
11	Milling	s.y.	\$4.25
12	Paving - Asphalt	s.y.	\$9.71
13	Milling & Paving - Asphalt	s.y.	\$13.96
14	Concrete sidewalk	s.y.	\$35.00
15	Mobilization	each	\$8,500.00
16	De-mobilization	each	\$8,500.00

LOUISVILLE WATER COMPANY  
Bid 16-46 / Project 14560 / South Brook Street Area Lead Service Renewals  
Bid Opening Date: February 24, 2016  
Base Bid Estimate: \$457,500 Prevailing Wage: Yes

Recommended Awardee: Tom Brown Construction

Buyer's Name: Robin Heitz

Project Manager's Name: Denise Hettinger

<b>BIDDERS</b>	<b>Tom Brown Construction</b>	Basham Construction & Rental Company, Inc.
----------------	-------------------------------	--

**Planholders that did not submit a bid:** C Squared , Excel Excavating, MAC Construction & Excavating, Southern Pipeline Construction Co.