

**LOUISVILLE WATER COMPANY**  
 Bid 16-60 / Project 14519 / Bells Lane Water Main Replacement  
 Bid Opening Date: May 4, 2016  
 Base Bid Estimate: \$736,000 Prevailing Wage: Yes

**Awardee: Garney Companies, Inc.**

Buyer's Name: Robin Heltz  
 Project Manager's Name: Denise Hettlinger

| BIDDERS                                       |  | Garney Companies, Inc.   | MAC Construction & Excavating, Inc. | Excel Excavating, Inc. | TSI Construction, Inc. |            |
|---|--|--|-------------------------------------|------------------------|------------------------|------------|
| <b>Lump Sum Base Bid:</b>                     |  | <b>\$653,000.00</b>  | \$665,000.00                        | \$714,300.00           | \$722,000.00           |            |
| <b>Start / Complete Dates:</b>                |  | Begin the Work within <u>45</u> calendar days after Company issues the Notice to Proceed and to complete the Work within <u>225</u> calendar days from the date the Work is started. |                                     |                        |                        |            |
| <b>Acknowledge Receipt of Addendum #1:</b>    |  | Yes  | Yes                                 | Yes                    | Yes                    |            |
| <b>Bid Signed:</b>                            |  | Yes  | Yes                                 | Yes                    | Yes                    |            |
| <b>Bid Bond Received:</b>                     |  | Yes  | Yes                                 | Yes                    | Yes                    |            |
| <b>Good Faith Effort Documents Submitted:</b> |  | Yes  | Yes                                 | Yes                    | Yes                    |            |
| Supplementary Unit Prices                     |  | Unit   |                                     |                        |                        |            |
| 1   | Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.) | C.Y.   | <b>\$125.00</b>                     | \$125.00               | \$125.00               | \$125.00   |
| 2   | Supply and Install 16" diameter Zinc-Coated ductile iron water main, complete  |  |                                     |                        |                        |            |
|   | In pavement  | L.F.   | <b>\$210.00</b>                     | \$265.00               | \$280.00               | \$240.00   |
|   | In sidewalk  | L.F.   | <b>\$230.00</b>                     | \$260.00               | \$280.00               | \$240.00   |
|   | In dirt  | L.F.   | <b>\$190.00</b>                     | \$225.00               | \$280.00               | \$210.00   |
| 3   | Supply and Install V-Bio Enhanced Polyethylene encasement (per L.F. of pipe)   | L.F.   | <b>\$2.00</b>                       | \$2.00                 | \$1.30                 | \$2.00     |
| 4   | Install 12" diameter ductile iron water main, complete   |  |                                     |                        |                        |            |
|   | In pavement  | L.F.   | <b>\$140.00</b>                     | \$170.00               | \$180.00               | \$180.00   |
|   | In sidewalk  | L.F.   | <b>\$160.00</b>                     | \$170.00               | \$180.00               | \$180.00   |
|   | In dirt  | L.F.   | <b>\$120.00</b>                     | \$145.00               | \$180.00               | \$140.00   |
| 5   | Fire hydrant installation (short), complete  | each   | <b>\$3,000.00</b>                   | \$1,500.00             | \$1,250.00             | \$1,600.00 |
| 6   | Fire hydrant installation (long), complete   | each   | <b>\$3,000.00</b>                   | \$4,500.00             | \$2,500.00             | \$4,000.00 |
| 7   | Short domestic water service adjustment (5/8" - 3/4"), complete  |  |                                     |                        |                        |            |
|   | Relocate   | each   | <b>\$2,000.00</b>                   | \$1,600.00             | \$1,500.00             | \$2,800.00 |
|   | Renew  | each   | <b>\$2,000.00</b>                   | \$1,600.00             | \$1,500.00             | \$2,200.00 |
|   | Transfer   | each   | <b>\$1,500.00</b>                   | \$1,200.00             | \$1,200.00             | \$1,500.00 |
| 8   | Long domestic water service adjustment (5/8" - 3/4"), complete   |  |                                     |                        |                        |            |
|   | Relocate   | each   | <b>\$3,000.00</b>                   | \$2,100.00             | \$2,500.00             | \$3,200.00 |
|   | Renew  | each   | <b>\$3,000.00</b>                   | \$2,100.00             | \$2,500.00             | \$2,500.00 |
|   | Transfer   | each   | <b>\$2,500.00</b>                   | \$1,700.00             | \$2,000.00             | \$2,000.00 |
| 9   | Short domestic water service adjustment (2"), complete   |  |                                     |                        |                        |            |
|   | Relocate   | each   | <b>\$2,500.00</b>                   | \$2,200.00             | \$2,000.00             | \$3,100.00 |
|   | Renew  | each   | <b>\$2,500.00</b>                   | \$2,200.00             | \$2,000.00             | \$2,500.00 |
|   | Transfer   | each   | <b>\$2,000.00</b>                   | \$1,900.00             | \$1,800.00             | \$1,600.00 |
| 10  | Long domestic water service adjustment (2"), complete  |  |                                     |                        |                        |            |
|   | Relocate   | each   | <b>\$3,500.00</b>                   | \$2,600.00             | \$2,500.00             | \$2,800.00 |
|   | Renew  | each   | <b>\$3,500.00</b>                   | \$2,600.00             | \$2,500.00             | \$2,400.00 |
|   | Transfer   | each   | <b>\$3,000.00</b>                   | \$2,100.00             | \$2,300.00             | \$1,200.00 |
| 11  | Short fire water service adjustment (6"), complete   |  |                                     |                        |                        |            |
|   | Relocate   | each   | <b>\$6,000.00</b>                   | \$9,000.00             | \$3,000.00             | \$5,000.00 |
|   | Renew  | each   | <b>\$6,000.00</b>                   | \$9,000.00             | \$3,000.00             | \$4,500.00 |
|   | Transfer   | each   | <b>\$6,000.00</b>                   | \$8,000.00             | \$2,700.00             | \$3,000.00 |
| 12  | Long fire water service adjustment (6"), complete  |  |                                     |                        |                        |            |
|   | Relocate   | each   | <b>\$8,000.00</b>                   | \$9,500.00             | \$4,500.00             | \$8,500.00 |
|   | Renew  | each   | <b>\$8,000.00</b>                   | \$9,500.00             | \$4,500.00             | \$7,500.00 |
|   | Transfer   | each   | <b>\$8,000.00</b>                   | \$8,500.00             | \$4,000.00             | \$4,000.00 |
| 13  | Short fire water service adjustment (8"), complete   |  |                                     |                        |                        |            |
|   | Relocate   | each   | <b>\$6,500.00</b>                   | \$9,000.00             | \$4,800.00             | \$5,200.00 |
|   | Renew  | each   | <b>\$6,500.00</b>                   | \$9,000.00             | \$4,800.00             | \$4,600.00 |
|   | Transfer   | each   | <b>\$6,500.00</b>                   | \$8,000.00             | \$4,400.00             | \$3,100.00 |
| 14  | Long fire water service adjustment (8"), complete  |  |                                     |                        |                        |            |
|   | Relocate   | each   | <b>\$8,500.00</b>                   | \$9,500.00             | \$5,500.00             | \$8,500.00 |
|   | Renew  | each   | <b>\$8,500.00</b>                   | \$9,500.00             | \$5,500.00             | \$7,500.00 |
|   | Transfer   | each   | <b>\$8,500.00</b>                   | \$8,500.00             | \$5,000.00             | \$4,000.00 |
| 15  | Short fire water service adjustment (10"), complete  |  |                                     |                        |                        |            |
|   | Relocate   | each   | <b>\$7,000.00</b>                   | \$9,500.00             | \$4,800.00             | \$5,400.00 |
|   | Renew  | each   | <b>\$7,000.00</b>                   | \$9,500.00             | \$4,800.00             | \$4,800.00 |
|   | Transfer   | each   | <b>\$7,000.00</b>                   | \$8,500.00             | \$4,000.00             | \$3,200.00 |
| 16  | Long fire water service adjustment (10"), complete   |  |                                     |                        |                        |            |
|   | Relocate   | each   | <b>\$9,000.00</b>                   | \$10,000.00            | \$6,000.00             | \$8,600.00 |
|   | Renew  | each   | <b>\$9,000.00</b>                   | \$10,000.00            | \$6,000.00             | \$7,800.00 |
|   | Transfer   | each   | <b>\$9,000.00</b>                   | \$9,000.00             | \$6,000.00             | \$4,200.00 |
| 17  | Short fire water service adjustment (12"), complete  |  |                                     |                        |                        |            |
|   | Relocate   | each   | <b>\$7,500.00</b>                   | \$9,500.00             | \$5,500.00             | \$5,400.00 |
|   | Renew  | each   | <b>\$7,500.00</b>                   | \$9,500.00             | \$5,500.00             | \$4,800.00 |
|   | Transfer   | each   | <b>\$7,500.00</b>                   | \$8,500.00             | \$5,200.00             | \$3,200.00 |
| 18  | Long fire water service adjustment (12"), complete   |  |                                     |                        |                        |            |
|   | Relocate   | each   | <b>\$9,500.00</b>                   | \$10,000.00            | \$6,000.00             | \$8,800.00 |
|   | Renew  | each   | <b>\$9,500.00</b>                   | \$10,000.00            | \$6,000.00             | \$8,000.00 |
|   | Transfer   | each   | <b>\$9,500.00</b>                   | \$9,000.00             | \$6,000.00             | \$4,500.00 |
| 19  | Meter Exchanges  |  |                                     |                        |                        |            |
|   | 5/8" - 3/4"  | each   | <b>\$300.00</b>                     | \$500.00               | \$500.00               | \$500.00   |
|   | 2"   | each   | <b>\$300.00</b>                     | \$500.00               | \$500.00               | \$500.00   |
| 20  | Replace existing valve with new valve  |  |                                     |                        |                        |            |
|   | 12"  | each   | <b>\$6,000.00</b>                   | \$3,000.00             | \$3,000.00             | \$7,500.00 |
|   | 16"  | each   | <b>\$8,000.00</b>                   | \$3,500.00             | \$4,000.00             | \$8,500.00 |
| 21  | Install new valve along new main   |  |                                     |                        |                        |            |
|   | 12"  | each   | <b>\$4,000.00</b>                   | \$1,100.00             | \$1,500.00             | \$400.00   |
|   | 16"  | each   | <b>\$5,000.00</b>                   | \$1,200.00             | \$1,500.00             | \$450.00   |
| 22  | Concrete Sidewalk  | s.y.   | <b>\$100.00</b>                     | \$100.00               | \$25.50                | \$80.00    |
| 23  | Milling and Paving   | s.y.   | <b>\$35.00</b>                      | \$20.00                | no bid                 | \$11.00    |
| 24  | Milling  | s.y.   | <b>\$10.00</b>                      | \$9.00                 | \$8.00                 | \$3.00     |
| 25  | Paving - Asphalt   | s.y.   | <b>\$25.00</b>                      | \$12.00                | \$17.50                | \$8.60     |

**Planholders that did not submit a bid:** Basham Construction, C Squared Inc., Flynn Brothers Contracting, and Tom Brown Construction.