

LOUISVILLE WATER COMPANY

'FINAL'

Bid 16-91/ Project 14498/ Switchgear Rehabilitation Crescent Hill & Zorn Pump Station

Bid Opening Date: 7/20/2016

Base Bid Estimate: \$1,549,000 Prevailing Wage: YES

Buyer's Name: Renee Fromme

Project Manager's Name: Kent Horrell

BIDDERS	CE Power Engineered Services	TEM Group	Delta Services	Glenwood Electric
Start / Complete Dates:	Begin the Work within 14 calendar days, substantial completion in 270 days, and final completion before 300 days from Notice to Proceed.			
Bid Signed:	Yes	Yes	Yes	Yes
Bid Bond Attached:	Yes	Yes	Yes	Yes
Good Faith Effort Documents Submitted:	24 Hour GFE Request			
Bid Description				
1 Performance and Payment Bond Premiums Insurance, and Mobilization/Demolition (Maximum 5% of Total Bid Amount)	\$23,625.00	\$121,500.00	\$159,000.00	\$190,000.00
2 Demolition and legal off-site disposal of the existing 15kV synchronization packages and installation of new 15kV synchronization packages.	\$418,953.60	\$447,270.00	\$537,300.00	\$400,000.00
3 Demolition and legal off-site disposal of the existing switchgear components and installation of new components including protective relays and power monitors.	\$546,894.45	\$1,038,550.00	\$1,257,600.00	\$1,400,000.00
4 Installation of new remote switchgear consiles	\$69,714.00	\$69,870.00	\$241,740.00	\$200,000.00
5 demolition and legal off-site ddisposal of the existing ASCP PLC's and installation of new PLC's	\$391,108.50	\$376,940.00	\$491,000.00	\$303,000.00
6 Electrical system testing	\$54,927.00	\$84,830.00	\$79,600.00	\$250,000.00
7 Spare parts allowince	\$37,530.00	\$40,000.00	\$40,000.00	\$40,000.00
8 All other work not included in items 1-7 inclusive	\$24,165.00	\$296,530.00	\$383,559.00	\$1,580,000.00
TOTAL	\$1,566,917.55	\$2,475,490.00	\$3,189,799.00	\$4,363,000.00