

LOUISVILLE WATER COMPANY

Bid 17-104/ Project# 13219 / Halls Hill Water Main Extension

Bid Opening Date: September, 13, 2017

Base Bid Estimate: \$248,000

Buyer's Name: Renee Fromme

Project Manager: Joey Bentley

<b>BIDDERS</b>			<b>C-Squared</b>	Excel Excavating	Advanced Paving	Dan Christiani
<b>Lump Sum Base Bid:</b>			<b>\$235,770.00</b>	\$246,000.00	\$305,000.00	\$319,094.00
<b>Start / Complete Dates:</b>			Work shall begin within 60 calendar days from date of Notice to Proceed and work shall be completed within 150 calendar days from the date work is started.			
<b>Bid Signed:</b>			<b>Yes</b>	Yes	Yes	Yes
<b>Acknowledge of Addendum</b>			<b>Yes</b>	Yes	Yes	Yes
<b>Good Faith Effort Documents Submitted:</b>			<b>Yes</b>	Yes	Yes	Yes
<b>SUPPLEMENTARY PRICING</b>						
1	Rock excavation by blasting. (\$60 per cubic yard, maximum. The Company shall pay a maximum of \$60.00 per cubic yard of rock removed by means of blasting.	CY	<b>\$60.00</b>	\$60.00	\$60.00	\$60.00
2	Rock excavation by mechanical means. (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125 per cubic yard of rock removed by mechanical means.)	CY	<b>\$125.00</b>	\$125.00	\$125.00	\$125.00
3	Furnish & Install 8" PVC DR-18 C900 Water Pipe, Complete					
	In Pavement	LF	<b>\$100.00</b>	\$65.00	\$80.00	\$80.00
	In Lawn	LF	<b>\$60.00</b>	\$50.00	\$50.00	\$60.00
4	Install new valve along main					
	6"	EA	<b>\$1,000.00</b>	\$500.00	\$600.00	\$1,000.00
	8"	EA	<b>\$1,400.00</b>	\$500.00	\$700.00	\$1,000.00
5	Replace Existing Valve with new valve					
	6"	EA	<b>\$2,000.00</b>	\$800.00	\$1,000.00	\$2,500.00
	8"	EA	<b>\$2,800.00</b>	\$800.00	\$1,500.00	\$2,500.00
6	Install new 6" fire hydrant along main	EA	<b>\$4,500.00</b>	\$1,200.00	\$800.00	\$1,500.00
7	Install 2" flushing connection, complete	EA	<b>\$2,000.00</b>	\$500.00	\$1,000.00	\$1,500.00
8	Install 2" automatic air valve, complete	EA	<b>\$3,000.00</b>	\$1,200.00	\$1,000.00	\$2,000.00