

LOUISVILLE WATER COMPANY  
 Bid 17-156 / Project 15060 / 680 Plan - Highway 42 Water Main Installation  
 Bid Opening Date: 12/20/17  
 Base Bid Estimate: \$1,973,000

Buyer's Name: Terri Conner  
 Project Manager's Name: Jamie Long  
 If bid is listed as "under review" see LWC Bid Results webpage for further information.

BIDDERS		Cleary Construction Inc.	T&C Contracting, Inc.	MAC Construction & Excavating, Inc.	TSI Construction Inc.	Dan Cristiani Excavating Co., Inc.	Garney Companies, Inc.	C Squared, Inc.	Basham Construction & Rental Co., Inc.
<b>Lump Sum Base Bid:</b>		\$559,900.00	\$876,600.00	\$889,000.00	\$895,000.00	\$919,000.00	\$1,044,891.00	\$1,048,400.00	\$1,411,000.00
<b>Start / Complete Dates:</b>		Begin the Work within 30 calendar days after the Company issues the Notice to Proceed. All water main work along US Highway 42 from Greenmere Blvd. to Covered Bridge Road shall be completed and placed in-service within 90 calendar days of the Notice to Proceed but no later than June 1, 2017, whichever comes first. The remaining work running from Rose Island Road to the 13450 Highway 42 (Jefferson/Oldham County Line) must be completed within 210 days from the Notice to Proceed.							
<b>Acknowledge Receipt of Addendum #1 &amp; #2:</b>		Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
<b>Bid Signed:</b>		Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
<b>Bid Bond Received:</b>		Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
<b>Good Faith Effort Documents Submitted:</b>		Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
<b>Supplementary Unit Prices</b>									
	<b>Unit</b>								
1	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00
2	Install 16" Pressure Class 350 ductile iron pipe (non-restrained joint), complete:								
	In Pavement	/L.F.	\$200.00	\$175.00	\$145.00	\$230.00	\$180.00	\$130.00	\$150.00
	In Lawn	/L.F.	\$175.00	\$60.00	\$65.00	\$200.00	\$160.00	\$100.00	\$70.00
3	Install 16" Pressure Class 350 ductile iron pipe (restrained joint), complete:								
	In Pavement	/L.F.	\$225.00	\$165.00	\$150.00	\$235.00	\$180.00	\$130.00	\$160.00
	In Lawn	/L.F.	\$200.00	\$60.00	\$68.00	\$225.00	\$160.00	\$100.00	\$80.00
4	Install 12" Pressure Class 350 ductile iron pipe (non-restrained joint), complete:								
	In Pavement	/L.F.	\$150.00	\$175.00	\$115.00	\$180.00	\$180.00	\$130.00	\$145.00
	In Lawn	/L.F.	\$125.00	\$60.00	\$50.00	\$130.00	\$160.00	\$100.00	\$65.00
5	Install 12" Pressure Class 350 ductile iron pipe (restrained joint), complete:								
	In Pavement	/L.F.	\$175.00	\$175.00	\$120.00	\$185.00	\$150.00	\$130.00	\$155.00
	In Lawn	/L.F.	\$150.00	\$60.00	\$55.00	\$135.00	\$130.00	\$100.00	\$90.00
6	Install 6" Pressure Class 350 ductile iron pipe (non-restrained joint), complete:								
	In Pavement	/L.F.	\$100.00	\$150.00	\$110.00	\$110.00	\$120.00	\$130.00	\$140.00
	In Lawn	/L.F.	\$80.00	\$50.00	\$50.00	\$80.00	\$100.00	\$100.00	\$60.00
7	Install 6" Pressure Class 350 ductile iron pipe (restrained joint), complete:								
	In Pavement	/L.F.	\$120.00	\$150.00	\$115.00	\$115.00	\$120.00	\$130.00	\$150.00
	In Lawn	/L.F.	\$100.00	\$50.00	\$55.00	\$85.00	\$100.00	\$100.00	\$70.00
8	Fire hydrant installation (short), complete	each	\$3,500.00	\$940.00	\$1,200.00	\$1,400.00	\$1,500.00	\$300.00	\$4,000.00
9	Fire hydrant installation (long), complete	each	\$5,000.00	\$3,000.00	\$4,400.00	\$3,000.00	\$2,000.00	\$300.00	\$7,000.00
10	Short water service adjustment (5/8"-3/4"), complete								
	Relocate	each	\$2,500.00	\$1,500.00	\$2,200.00	\$1,800.00	\$1,500.00	\$2,000.00	\$1,900.00
	Renew	each	\$2,500.00	\$800.00	\$2,200.00	\$1,800.00	\$1,250.00	\$2,000.00	\$1,500.00
	Transfer	each	\$1,500.00	\$800.00	\$1,700.00	\$1,000.00	\$750.00	\$1,500.00	\$750.00
	Discontinue	each	\$1,000.00	\$500.00	\$600.00	\$500.00	\$500.00	\$1,200.00	\$500.00
	Excavate at Property Connection only	each	\$1,000.00	\$500.00	\$1,500.00	\$500.00	\$500.00	\$1,000.00	\$400.00
11	Long water service adjustment (5/8"-3/4"), complete								
	Relocate	each	\$3,000.00	\$2,500.00	\$2,700.00	\$2,300.00	\$1,750.00	\$3,000.00	\$2,400.00
	Renew	each	\$3,000.00	\$2,000.00	\$2,700.00	\$2,300.00	\$1,500.00	\$3,000.00	\$1,900.00
	Transfer	each	\$2,000.00	\$2,200.00	\$1,700.00	\$1,700.00	\$900.00	\$2,500.00	\$1,500.00
	Discontinue	each	\$1,000.00	\$600.00	\$600.00	\$800.00	\$500.00	\$1,200.00	\$500.00
	Excavate at Property Connection only	each	\$1,000.00	\$1,000.00	\$1,500.00	\$500.00	\$500.00	\$1,000.00	\$400.00
12	Short water service adjustment (1"-1 1/2"), complete								
	Relocate	each	\$3,000.00	\$3,000.00	\$2,300.00	\$5.00	\$1,750.00	\$2,250.00	\$2,500.00
	Renew	each	\$3,000.00	\$2,500.00	\$2,300.00	\$2,200.00	\$1,500.00	\$2,250.00	\$2,100.00
	Transfer	each	\$2,000.00	\$2,000.00	\$1,800.00	\$1,200.00	\$1,250.00	\$1,750.00	\$1,700.00
	Discontinue	each	\$1,500.00	\$1,000.00	\$600.00	\$800.00	\$900.00	\$1,200.00	\$500.00
	Excavate at Property Connection only	each	\$1,000.00	\$1,000.00	\$1,500.00	\$500.00	\$500.00	\$1,000.00	\$400.00
13	Long water service adjustment (1"-1 1/2"), complete								
	Relocate	each	\$3,500.00	\$3,500.00	\$2,800.00	\$3,000.00	\$2,000.00	\$3,250.00	\$2,900.00
	Renew	each	\$3,500.00	\$3,000.00	\$2,800.00	\$3,000.00	\$1,750.00	\$3,250.00	\$2,500.00
	Transfer	each	\$2,500.00	\$2,500.00	\$1,800.00	\$2,400.00	\$1,500.00	\$2,750.00	\$2,100.00
	Discontinue	each	\$1,500.00	\$1,000.00	\$600.00	\$1,000.00	\$900.00	\$1,200.00	\$500.00
	Excavate at Property Connection only	each	\$1,000.00	\$1,000.00	\$1,500.00	\$500.00	\$500.00	\$1,000.00	\$400.00
14	Short water service adjustment (2"), complete								
	Relocate	each	\$4,000.00	\$3,000.00	\$3,000.00	\$2,600.00	\$2,500.00	\$2,500.00	\$3,000.00
	Renew	each	\$5,000.00	\$2,500.00	\$3,000.00	\$2,600.00	\$2,250.00	\$2,500.00	\$2,600.00
	Transfer	each	\$5,000.00	\$2,000.00	\$1,900.00	\$1,600.00	\$2,000.00	\$1,500.00	\$2,100.00
	Discontinue	each	\$1,500.00	\$1,000.00	\$700.00	\$800.00	\$900.00	\$1,200.00	\$700.00
	Excavate at Property Connection only	each	\$1,000.00	\$1,000.00	\$1,500.00	\$500.00	\$500.00	\$1,000.00	\$500.00
15	Long water service adjustment (2"), complete								
	Relocate	each	\$5,000.00	\$4,000.00	\$3,300.00	\$3,100.00	\$2,750.00	\$3,800.00	\$3,500.00
	Renew	each	\$6,000.00	\$3,500.00	\$3,300.00	\$3,100.00	\$2,500.00	\$3,500.00	\$3,000.00
	Transfer	each	\$5,000.00	\$3,000.00	\$2,000.00	\$2,500.00	\$2,250.00	\$3,000.00	\$2,500.00
	Discontinue	each	\$2,000.00	\$1,500.00	\$700.00	\$1,200.00	\$900.00	\$1,200.00	\$700.00
	Excavate at Property Connection only	each	\$1,500.00	\$1,500.00	\$1,500.00	\$500.00	\$500.00	\$1,000.00	\$500.00
16	Meter Exchange								
	5/8" - 3/4"	each	\$800.00	\$500.00	\$400.00	\$500.00	\$75.00	\$500.00	\$250.00
	1" - 1 1/2"	each	\$800.00	\$500.00	\$500.00	\$500.00	\$100.00	\$750.00	\$450.00
	2"	each	\$800.00	\$800.00	\$600.00	\$500.00	\$150.00	\$1,000.00	\$650.00
17	Replace existing valve with new valve								
	12"	each	\$5,000.00	\$4,000.00	\$3,000.00	\$3,500.00	\$3,500.00	\$3,500.00	\$2,500.00
	16"	each	\$10,000.00	\$11,000.00	\$3,500.00	\$5,000.00	\$5,500.00	\$4,000.00	\$5,500.00
18	Install new valve along water main								
	12"	each	\$4,000.00	\$500.00	\$1,300.00	\$1,000.00	\$2,750.00	\$1,500.00	\$2,000.00
	16"	each	\$10,000.00	\$500.00	\$1,800.00	\$1,200.00	\$4,750.00	\$1,750.00	\$4,800.00
19	Milling (asphalt or concrete)	s.v.	\$10.00	\$7.50	\$4.00	\$8.00	\$7.00	\$5.00	\$8.00
20	Paving - Asphalt	s.v.	\$15.00	\$12.00	\$10.00	\$12.00	\$20.00	\$12.00	\$8.00
21	Millings & Paving - Asphalt	s.v.	\$25.00	\$19.50	\$14.00	\$16.00	\$27.00	\$17.00	\$12.00
22	Concrete Sidewalk	s.v.	\$75.00	\$35.00	\$65.00	\$85.00	\$65.00	\$100.00	\$90.00
23	Mobilization	each	\$10,000.00	\$7,500.00	\$4,000.00	\$2,500.00	\$2,500.00	\$15,000.00	\$6,000.00
24	De-mobilization	each	\$10,000.00	\$5,000.00	\$500.00	\$2,500.00	\$2,500.00	\$15,000.00	\$5,000.00
25	Install Erosion Control Fabric	s.v.	\$2.00	\$3.00	\$4.00	\$3.00	\$3.50	\$1.00	\$1.50
26	Install 2" AAV	each	\$7,500.00	\$2,500.00	\$750.00	\$4,000.00	\$2,000.00	\$1,500.00	\$1,200.00

Planholders not submitting a bid: Conn Hurst LLC, Flynn Brothers Contracting, Martin Contracting Inc., and Southern Pipeline Construction Co., Inc.