

LOUISVILLE WATER COMPANY
 Bid 17-57 / Project 15105 / Speed Avenue Area Lead Service Renewals
 Bid Opening Date: March 29, 2017
 Base Bid Estimate: \$742,400 Prevailing Wage: No

Awardee: TSI Construction
 Buyer's Name: Robin Heitz
 Project Manager's Name: Jamie Long

BIDDERS		TSI Construction Inc.	C Squared Inc.	Basham Construction and Rental Co., Inc.
Lump Sum Base Bid:		\$443,800.00	\$496,300.00	\$526,000.00
Start / Complete Dates:		Begin the Work within <u>30</u> calendar days after Company issues the Notice to Proceed and to complete the Work within <u>180</u> calendar days from the date the Work is started.		
Bid Signed:		YES	YES	YES
Good Faith Effort Documents Submitted:		YES	YES	YES
Bid Bond Received:		YES	YES	YES
Supplementary Unit Prices		Unit		
1	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00	\$125.00
2	Short water service adjustment (5/8"-3/4"), complete			
	Relocate	each	\$1,800.00	\$1,850.00
	Renew	each	\$1,500.00	\$800.00
	Transfer	each	\$1,000.00	\$1,200.00
	Discontinue	each	\$500.00	\$500.00
	Excavate at Property Connection only	each	\$500.00	\$300.00
3	Long water service adjustment (5/8"-3/4"), complete			
	Relocate	each	\$2,200.00	\$2,200.00
	Renew	each	\$1,800.00	\$2,000.00
	Transfer	each	\$1,200.00	\$1,200.00
	Discontinue	each	\$500.00	\$500.00
	Excavate at Property Connection only	each	\$500.00	\$300.00
4	Short water service adjustment (1"-1½"), complete			
	Relocate	each	\$2,500.00	\$2,500.00
	Renew	each	\$2,200.00	\$2,200.00
	Transfer	each	\$1,200.00	\$1,200.00
	Discontinue	each	\$600.00	\$600.00
	Excavate at Property Connection only	each	\$500.00	\$300.00
5	Long water service adjustment (1"-1½"), complete			
	Relocate	each	\$2,800.00	\$2,800.00
	Renew	each	\$2,600.00	\$2,600.00
	Transfer	each	\$1,500.00	\$1,500.00
	Discontinue	each	\$700.00	\$700.00
	Excavate at Property Connection only	each	\$700.00	\$300.00
6	Short water service adjustment (2"), complete			
	Relocate	each	\$3,000.00	\$3,000.00
	Renew	each	\$2,800.00	\$2,800.00
	Transfer	each	\$1,600.00	\$1,600.00
	Discontinue	each	\$800.00	\$800.00
	Excavate at Property Connection only	each	\$600.00	\$600.00
7	Long water service adjustment (2"), complete			
	Relocate	each	\$3,300.00	\$3,300.00
	Renew	each	\$2,800.00	\$2,800.00
	Transfer	each	\$1,800.00	\$1,800.00
	Discontinue	each	\$900.00	\$900.00
	Excavate at Property Connection only	each	\$700.00	\$700.00
8	Meter exchange			
	5/8"-3/4"	each	\$150.00	\$250.00
	1"-1½"	each	\$250.00	\$250.00
	2"	each	\$300.00	\$250.00
9	Replace existing valve with new valve:			
	6"	each	\$3,000.00	\$3,000.00
	8"	each	\$3,500.00	\$3,500.00
	12"	each	\$4,500.00	\$5,000.00
10	Milling	s.y.	\$10.00	\$10.00
11	Paving - Asphalt	s.y.	\$13.00	\$18.00
12	Milling & Paving - Asphalt	s.y.	\$28.00	\$28.00
13	Concrete sidewalk	s.y.	\$60.00	\$90.00
14	Concrete sidewalk (Historic - mix)	s.y.	\$70.00	\$110.00
15	Mobilization	each	\$5,000.00	\$5,000.00
16	De-mobilization	each	\$2,500.00	\$5,000.00

Planholders not submitting bids: Excel Excavating, MAC Construction & Excavating Inc., and Tom Brown Construction