

LOUISVILLE WATER COMPANY
 Bid # 17-66 / Project 14522 / CH Masonry Improvements for Chemical/Lab/Main Office Buildings

Bid Opening Date: 4/26/2017

Base Bid Estimate: \$383,000 Prevailing Wage: NO

Project Manager: David Allgeier

BIDDERS			Badgett Constructors, LLC	Martin Construction (CMBE)	Corbett (CWBE)	Schnell Contractors (CWBE)
Lump Sum Base Bid:			\$386,800.00	\$398,900.00	\$412,000.00	\$446,363.00
Start / Complete Dates:			Work shall begin within 30 calendar days from date of Notice to Proceed and work shall be completed within 120 calendar days from the date work is started.			
Bid Signed:			Yes	Yes	Yes	Yes
Bid Bond Attached			Yes	Yes	Yes	Yes
Acknowledge Addendum 1 & 2			Yes	Yes	Yes	Yes
Good Faith Effort Documents Submitted:			Yes	Yes	Yes	Yes
SUBCONTRACTORS						
CATEGORY						
ROOFING			Highland	Steinrock Roofing	Merrick-Kemper	Merrick-Kemper
CONCRETE & MASONRY			Schickel Masonry	D. Schickel Co.	Schickel Masonry	Schnell Contractors
SUPPLEMENTARY PRICING						
1	Tuckpointing Brick Masonry	S.F.	\$11.00	\$13.00	\$10.75	\$20.00
2	Crack repair; Gri/Chase cracks and fill with stone patching compound	LF	\$56.00	\$68.00	\$55.90	\$10.00
3	Sealant replacement; Remove existing and install new sealant and acker rod.	LF	\$8.50	\$10.00	\$8.33	\$12.00
4	Drill and patch metal ties with stone patching compound.	Each	\$21.00	\$25.00	\$20.42	\$150.00
5	Patch existing stone/concrete 8"x 8"x 2" deep with stone patching compund	Each	\$110.00	\$130.00	\$107.50	\$200.00
6	Cloean existing brick with non-acidic chemical cleaner.	S.F.	\$2.20	\$2.60	\$2.15	\$3.00
7	Clean existing stone and concrete with low pressure spray of clean water.	S.F.	\$1.40	\$1.75	\$1.34	\$2.00