

LOUISVILLE WATER COMPANY
 Private/Informal Bid 19-34 / Project 15274 / Glenmary Avenue Area Phase II Lead Service Renewal Project
 Bid Opening Date: 3/20/2019
 Base Bid Estimate: \$515,000

Awardee: Tom Brown Construction Co.

Buyer's Name: Terri Conner

Project Manager's Name: Jamie Long

BIDDERS		Tom Brown Construction Co.	Seven Seas Construction (CMBE)	Miller Pipeline, LLC
Lump Sum Base Bid:		\$399,950.00	\$498,740.00	\$714,630.22
Start / Complete Dates:		Begin the Work within <u>30</u> calendar days after the Company issues the Notice to Proceed and to complete the work by <u>November 1, 2019</u> .		
Bid Signed:		Yes	Yes	Yes
Good Faith Effort Documents Submitted:		Yes	Yes	Yes
Supplementary Unit Prices		Unit		
1	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00	\$125.00
2	Short water service adjustment (5/8"-3/4"), complete			
	Relocate	each	\$1,850.00	\$2,800.00
	Renew	each	\$1,650.00	\$5,110.00
	Transfer	each	\$1,000.00	\$5,010.00
	Discontinue	each	\$450.00	\$3,200.00
	Excavate at Property Connection only	each	\$450.00	\$3,200.00
3	Long water service adjustment (5/8"-3/4"), complete			
	Relocate	each	\$2,250.00	\$3,100.00
	Renew	each	\$2,000.00	\$5,350.00
	Transfer	each	\$1,000.00	\$5,250.00
	Discontinue	each	\$450.00	\$3,200.00
	Excavate at Property Connection only	each	\$450.00	\$3,200.00
4	Short water service adjustment (1"-1 1/2"), complete			
	Relocate	each	\$2,400.00	\$4,000.00
	Renew	each	\$2,250.00	\$5,110.00
	Transfer	each	\$1,000.00	\$5,010.00
	Discontinue	each	\$450.00	\$3,200.00
	Excavate at Property Connection only	each	\$450.00	\$3,200.00
5	Long water service adjustment (1"-1 1/2"), complete			
	Relocate	each	\$2,800.00	\$4,500.00
	Renew	each	\$2,600.00	\$5,350.00
	Transfer	each	\$1,000.00	\$5,250.00
	Discontinue	each	\$450.00	\$3,200.00
	Excavate at Property Connection only	each	\$450.00	\$3,200.00
6	Short water service adjustment (2"), complete			
	Relocate	each	\$2,900.00	\$5,000.00
	Renew	each	\$2,650.00	\$5,110.00
	Transfer	each	\$1,000.00	\$5,010.00
	Discontinue	each	\$450.00	\$3,200.00
	Excavate at Property Connection only	each	\$450.00	\$3,200.00
7	Long water service adjustment (2"), complete			
	Relocate	each	\$3,200.00	\$5,500.00
	Renew	each	\$2,900.00	\$5,350.00
	Transfer	each	\$1,000.00	\$5,250.00
	Discontinue	each	\$450.00	\$3,200.00
	Excavate at Property Connection only	each	\$450.00	\$3,200.00
8	Meter Exchange			
	5/8" - 3/4"	each	\$40.00	\$200.00
	1" - 1 1/2"	each	\$100.00	\$250.00
	2"	each	\$300.00	\$350.00
9	Replace existing valve with new valve			
	4"	each	\$1,500.00	\$1,000.00
	6"	each	\$2,250.00	\$1,250.00
	8"	each	\$3,000.00	\$1,500.00
	12"	each	\$5,000.00	\$2,250.00
10	Milling	s.y.	\$3.00	\$10.00
11	Paving - Asphalt	s.y.	\$4.00	\$12.00
12	Milling & Paving - Asphalt	s.y.	\$7.00	\$22.00
13	Concrete Sidewalk	s.y.	\$80.00	\$120.00
14	Concrete Sidewalk (Historic-mix)	s.y.	\$85.00	\$125.00
15	Meter Vault Adjustment (Raise / Lower)	each	\$100.00	\$500.00
16	Seeding / Straw	s.y.	\$4.50	\$70.00
17	Sod Installation	s.y.	\$6.00	\$150.00
18	Mobilization	each	\$4,000.00	\$3,500.00
19	De-mobilization	each	\$4,000.00	\$3,500.00

Planholders not submitting a bid: N/A