

**LOUISVILLE WATER COMPANY**  
**Bid 18-119 / Project 15265 / Glaser Lane Area Water Main Replacement Project**  
**Bid Opening Date: November 28, 2018**  
**Base Bid Estimate: \$1,020,000**

Buyer's Name: Robin Heitz

Project Manager's Name: Denise Hettinger

If bid is listed as "under review" see LWC Bid Results webpage for further information.

BIDDERS		Cleary Construction Inc.	MAC Construction & Excavating, Inc.	C Squared, Inc.	Basham Construction & Rental Co., Inc.	
<b>Lump Sum Base Bid:</b>		\$712,665.00	\$1,203,000.00	\$1,245,000.00	\$1,375,000.00	
<b>Start / Complete Dates:</b>		Begin the Work within <u>45</u> calendar days after Company issues the Notice to Proceed and to complete the Work within <u>180</u> calendar days from the date the Work is started.				
<b>Bid Signed:</b>		Yes	Yes	Yes	Yes	
<b>Bid Bond Received:</b>		Yes	Yes	Yes	Yes	
<b>Good Faith Effort Documents Submitted:</b>		Yes	Yes	Yes	Yes	
Supplementary Unit Prices		Unit				
1	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00	\$125.00	\$125.00	\$125.00
2	Install 12" diameter ductile iron water main, complete					
	In pavement	L.F.	\$75.00	\$140.00	\$130.00	\$105.00
	In dirt	L.F.	\$48.00	\$120.00	\$80.00	\$95.00
3	8" diameter ductile iron water main, complete					
	In pavement	L.F.	\$70.00	\$120.00	\$125.00	\$95.00
	In dirt	L.F.	\$43.00	\$100.00	\$25.00	\$85.00
4	8" diameter DR-18 C900 PVC water main, complete					
	In pavement	L.F.	\$70.00	\$120.00	\$125.00	\$90.00
	In dirt	L.F.	\$43.00	\$100.00	\$75.00	\$80.00
5	6" diameter ductile iron water main, complete					
	In pavement	L.F.	\$66.00	\$100.00	\$125.00	\$80.00
	In dirt	L.F.	\$40.00	\$80.00	\$75.00	\$70.00
6	6" diameter DR-18 C900 PVC water main, complete					
	In pavement	L.F.	\$66.00	\$100.00	\$125.00	\$75.00
	In dirt	L.F.	\$40.00	\$80.00	\$75.00	\$65.00
7	Fire hydrant installation (short), complete	each	\$2,660.00	\$2,000.00	\$4,500.00	\$3,000.00
8	Fire hydrant installation (long), complete	each	\$5,851.00	\$4,000.00	\$6,000.00	\$5,000.00
9	Short domestic water service adjustment (5/8" - 3/4"), complete					
	Relocate	each	\$320.00	\$2,200.00	\$2,800.00	\$1,000.00
	Renew	each	\$320.00	\$2,200.00	\$2,400.00	\$900.00
	Transfer	each	\$266.00	\$1,700.00	\$1,900.00	\$600.00
10	Long domestic water service adjustment (5/8" - 3/4"), complete					
	Relocate	each	\$904.00	\$2,700.00	\$3,400.00	\$1,200.00
	Renew	each	\$904.00	\$2,700.00	\$2,800.00	\$1,000.00
	Transfer	each	\$425.00	\$1,700.00	\$2,400.00	\$800.00
11	Short domestic water service adjustment (1"), complete					
	Relocate	each	\$346.00	\$2,200.00	\$2,800.00	\$1,000.00
	Renew	each	\$346.00	\$2,200.00	\$2,400.00	\$900.00
	Transfer	each	\$293.00	\$1,700.00	\$1,900.00	\$750.00
12	Long domestic water service adjustment (1"), complete					
	Relocate	each	\$931.00	\$2,700.00	\$3,400.00	\$1,200.00
	Renew	each	\$931.00	\$2,700.00	\$2,800.00	\$1,000.00
	Transfer	each	\$452.00	\$1,700.00	\$2,400.00	\$800.00
13	Discontinue service, complete					
	5/8" - 3/4"	each	\$426.00	\$500.00	\$500.00	\$750.00
14	Meter Exchanges					
	5/8" - 3/4"	each	\$106.00	\$500.00	\$300.00	\$75.00
15	Replace existing valve with new valve					
	12"	each	\$2,660.00	\$5,000.00	\$6,000.00	\$4,000.00
	8"	each	\$2,340.00	\$3,500.00	\$4,500.00	\$3,000.00
	6"	each	\$213.00	\$2,500.00	\$4,000.00	\$2,500.00
16	Install new valve along new main					
	12"	each	\$532.00	\$5,000.00	\$3,000.00	\$2,000.00
	8"	each	\$373.00	\$3,500.00	\$2,000.00	\$1,500.00
	6"	each	\$320.00	\$2,500.00	\$1,800.00	\$750.00
	4"	each	\$266.00	\$2,500.00	\$1,600.00	\$500.00

Planholders that did not submit a bid: Excel Excavating, RCI Contracting, Inc., Todd Johnson Contracting, and TSI Construction.