

LOUISVILLE WATER COMPANY  
 Bid 17-38 / Project 15048/ New LaGrange Road Area Main Replacement  
 Bid Opening Date: 3/08/2017  
 Base Bid Estimate: \$500,000 Prevailing Wage: NO

Buyer's Name: Renee Fromme

Project Manager's Name: Eric Walls

BIDDERS		Flynn Brothers	TSI	Excel Excavating	Basham	C-Squared
<b>Lump Sum Base Bid:</b>		<b>\$345,027.00</b>	\$397,200.00	\$465,000.00	\$555,000.00	\$568,400.00
<b>Start / Complete Dates:</b>		Begin the Work within 30 calendar days after Company issues the Notice to Proceed and to complete the Work within 300 days				
<b>Bid Signed:</b>		Yes	Yes	Yes	Yes	Yes
<b>Acknowledge Receipt of Addendum</b>		Yes	Yes	Yes	Yes	Yes
<b>Bid Bond Attached</b>		Yes	Yes	Yes	Yes	Yes
<b>Good Faith Effort Documents Submitted:</b>		Yes	Yes	Yes	Yes	Yes
<b>SUPPLEMENTARY PRICING</b>						
1	Rock excavation by means of blasting (\$60 per cubic yard, maximum. The Company shall pay a maximum of \$60.00 per cubic yard of rock removed by means of blasting.)	\$60.00	\$60.00	\$60.00	\$60.00	\$60.00
2	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00
3	Install 12" diameter P.V.C. water main, complete (traditional trenching)					
	In Pavement	\$150.00	\$145.00	\$130.00	\$180.00	\$130.00
	In Lawn	\$125.00	\$120.00	\$120.00	\$150.00	\$75.00
4	Install 12" diameter ductile iron water main, complete (traditional trenching)					
	In Pavement	\$150.00	\$145.00	\$130.00	\$200.00	\$145.00
	In Lawn	\$125.00	\$120.00	\$120.00	\$170.00	\$90.00
5	Install 8" diameter P.V.C. water main, complete (traditional trenching)					
	In Pavement	\$140.00	\$125.00	\$110.00	\$170.00	\$125.00
	In Lawn	\$125.00	\$100.00	\$100.00	\$140.00	\$70.00
6	Install 8" diameter ductile iron water main, complete (traditional trenching)					
	In Pavement	\$140.00	\$115.00	\$110.00	\$190.00	\$125.00
	In Lawn	\$125.00	\$95.00	\$100.00	\$160.00	\$70.00
7	Install 6" diameter P.V.C. water main, complete (traditional trenching)					
	In Pavement	\$120.00	\$115.00	\$100.00	\$160.00	\$120.00
	In Lawn	\$100.00	\$95.00	\$95.00	\$130.00	\$65.00
8	Install 6" diameter ductile iron water main, complete (traditional trenching)					
	In Pavement	\$120.00	\$115.00	\$100.00	\$180.00	\$120.00
	In Lawn	\$100.00	\$95.00	\$95.00	\$150.00	\$65.00
9	Install 4" diameter ductile iron water main, complete (traditional trenching)					
	In Pavement	\$115.00	\$115.00	\$100.00	\$150.00	\$120.00
	In Lawn	\$100.00	\$95.00	\$80.00	\$120.00	\$65.00
10	Install 6" diameter P.V.C. water main, complete (traditional trenching)					
	In Pavement	\$115.00	\$115.00	\$100.00	\$130.00	\$120.00
	In Lawn	\$100.00	\$95.00	\$80.00	\$100.00	\$65.00
11	Supply and Install 12" tie in	\$8,000.00	\$8,500.00	\$7,000.00	\$6,000.00	\$5,500.00
12	Supply and Install 8" tie in	\$7,500.00	\$6,000.00	\$5,000.00	\$5,500.00	\$5,000.00
13	Supply and Install 6" and smaller tie in	\$7,000.00	\$5,500.00	\$4,500.00	\$5,000.00	\$4,500.00

LOUISVILLE WATER COMPANY  
 Bid 17-38 / Project 15048/ New LaGrange Road Area Main Replacement  
 Bid Opening Date: 3/08/2017  
 Base Bid Estimate: \$500,000 Prevailing Wage: NO

Buyer's Name: Renee Fromme

Project Manager's Name: Eric Walls

BIDDERS		Flynn Brothers	TSI	Excel Excavating	Basham	C-Squared
14	Fire Hydrant installation, complete	\$2,500.00	\$2,000.00	\$1,200.00	\$4,000.00	\$3,500.00
15	Renew domestic water service					
	5/8" - 1"	\$2,500.00	\$2,200.00	\$2,000.00	\$1,300.00	\$2,200.00
	1.5" - 2"	\$3,000.00	\$2,700.00	\$2,000.00	\$1,800.00	\$2,900.00
16	Transfer domestic water service					
	5/8" - 1"	\$2,000.00	\$1,500.00	\$1,500.00	\$1,200.00	\$1,800.00
	1.5" - 2"	\$2,500.00	\$2,000.00	\$1,500.00	\$1,700.00	\$2,400.00
17	Relocate domestic water service					
	5/8" - 1"	\$2,500.00	\$2,000.00	\$2,000.00	\$1,500.00	\$3,000.00
	1.5" - 2"	\$3,000.00	\$2,500.00	\$2,000.00	\$2,000.00	\$4,000.00
18	Discontinue domestic water service					
	5/8" - 1"	\$500.00	\$500.00	\$750.00	\$750.00	\$400.00
	1.5" - 2"	\$500.00	\$700.00	\$750.00	\$1,000.00	\$800.00
19	Service connections from meter to residential structures by licensed plumber					
	5/8" - 1"	\$50.00	\$40.00	\$50.00	\$40.00	\$40.00
	1.5" - 2"	\$55.00	\$50.00	\$50.00	\$60.00	\$55.00
20	Renew fire service					
	6"	\$6,000.00	\$8,000.00	\$5,000.00	\$5,000.00	\$6,000.00
	4"	\$4,000.00	\$6,000.00	\$5,000.00	\$4,500.00	\$5,000.00
	2"	\$2,500.00	\$4,000.00	\$3,500.00	\$3,500.00	\$4,500.00
21	Transfer fire Service					
	6"	\$6,000.00	\$5,000.00	\$4,500.00	\$4,500.00	\$5,500.00
	4"	\$4,000.00	\$4,000.00	\$3,500.00	\$4,000.00	\$4,500.00
	2"	\$2,000.00	\$3,000.00	\$2,500.00	\$3,000.00	\$4,000.00
22	Concrete Restoration Concrete					
	Concrete	\$10.00	\$12.00	\$15.00	\$8.00	\$12.00
23	Pavement Restoration					
	Asphalt	\$6.00	\$6.50	\$6.00	\$7.00	\$6.00
24	Replace Driveway					
	Asphalt	\$6.00	\$8.00	\$10.00	\$10.00	\$8.00
	Concrete	\$8.00	\$12.00	\$12.00	\$12.00	\$14.00
25	Replace existing valve with new valve					
	4"-8"	\$3,000.00	\$2,500.00	\$2,500.00	\$3,500.00	\$1,200.00
	12"-16"	\$3,500.00	\$5,500.00	\$4,000.00	\$5,000.00	\$3,000.00
26	Preconstruction Valve Inspection	\$500.00	\$500.00	\$500.00	\$2,000.00	\$100.00
27	Valve excavation and backfill (including backfill, compaction, and pavement restoration)	\$1,500.00	\$2,500.00	\$2,500.00	\$2,000.00	\$900.00
28	Exchange Meter (5/8" - 1"), complete	\$500.00	\$300.00	\$500.00	\$75.00	\$400.00
29	Exchange Meter 1.5" - 2"), complete	\$500.00	\$350.00	\$500.00	\$150.00	\$800.00