

LOUISVILLE WATER COMPANY
 Bid 16-59 / Project 14571 / Graston Avenue Area Water Main Replacement
 Bid Opening Date: April 6, 2016
 Base Bid Estimate: \$1,313,850 Prevailing Wage: Yes

Awardee: Basham Construction & Rental Company, Inc.

Buyer's Name: Robin Heitz
 Project Manager's Name: Denise Hettinger

BIDDERS		Basham Construction & Rental Co., Inc.	
Lump Sum Base Bid:		\$1,256,000.00	
Start / Complete Dates:		<small>Begin the Work within 30 calendar days after Company issues the Notice to Proceed and to complete the Work within 245 calendar days from the date the Work is started.</small>	
Bid Signed:		Yes	
Bid Bond Received:		Yes	
Good Faith Effort Documents Submitted:		Yes	
Supplementary Unit Prices		Unit	
1	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00
2	12" diameter ductile iron water main, complete		
	In pavement	L.F.	\$135.00
	In sidewalk	L.F.	\$135.00
	In dirt	L.F.	\$110.00
3	8" diameter ductile iron water main, complete		
	In pavement	L.F.	\$120.00
	In sidewalk	L.F.	\$120.00
	In dirt	L.F.	\$100.00
4	8" diameter PVC water main, complete		
	In pavement	L.F.	\$120.00
	In sidewalk	L.F.	\$120.00
	In dirt	L.F.	\$100.00
5	6" diameter ductile iron water main, complete		
	In pavement	L.F.	\$80.00
	In sidewalk	L.F.	\$80.00
	In dirt	L.F.	\$75.00
6	6" diameter PVC water main, complete		
	In pavement	L.F.	\$80.00
	In sidewalk	L.F.	\$80.00
	In dirt	L.F.	\$75.00
7	Fire hydrant installation (short), complete	each	\$1,500.00
8	Fire hydrant installation (long), complete	each	\$5,500.00
9	Short domestic water service adjustment (5/8" - 3/4"), complete		
	Relocate	each	\$1,100.00
	Renew	each	\$1,000.00
	Transfer	each	\$600.00
10	Long domestic water service adjustment (5/8" - 3/4"), complete		
	Relocate	each	\$1,500.00
	Renew	each	\$1,400.00
	Transfer	each	\$600.00
11	Short domestic water service adjustment (1" - 1 1/2"), complete		
	Relocate	each	\$1,200.00
	Renew	each	\$1,100.00
	Transfer	each	\$600.00
12	Long domestic water service adjustment (1" - 1 1/2"), complete		
	Relocate	each	\$1,700.00
	Renew	each	\$1,600.00
	Transfer	each	\$600.00
13	Short domestic water service adjustment (4"), complete		
	Relocate	each	\$3,000.00
	Renew	each	\$3,000.00
	Transfer	each	\$1,000.00
14	Long domestic water service adjustment (4"), complete		
	Relocate	each	\$5,000.00
	Renew	each	\$5,000.00
	Transfer	each	\$1,500.00
15	Short fire water service adjustment (6"), complete		
	Relocate	each	\$4,000.00
	Renew	each	\$4,000.00
	Transfer	each	\$2,000.00
16	Long fire water service adjustment (6"), complete		
	Relocate	each	\$6,000.00
	Renew	each	\$6,000.00
	Transfer	each	\$2,000.00
17	Meter Exchanges		
	5/8" - 3/4"	each	\$100.00
18	Replace existing valve with new valve		
	4" - 8"	each	\$4,000.00
	12"	each	\$8,000.00
19	Install new valve along new main		
	4" - 8"	each	\$500.00
	12"	each	\$800.00
20	Concrete sidewalk	s.y.	\$8.00
21	Milling and Paving	s.y.	\$16.00
22	Milling	s.y.	\$7.00
23	Paving - Asphalt	s.y.	\$9.00

Planholders that did not submit a bid: Excel Excavating, Flynn Brothers Contracting, MAC Construction & Excavating, Inc., T and C Contracting Inc., and TSI Construction.