

LOUISVILLE WATER COMPANY
 Bid 16-80/ Project 14540/ Windsor Forest - Parkridge Grid Tie
 Bid Opening Date: 04/27/2016
 Base Bid Estimate: \$315,475.00 Prevailing Wage: YES

Recommended Awardee:
 Buyer's Name: Renee Fromme
 Project Manager's Name: Jamie Long

BIDDERS		Tom Brown Construction		C-Squared
Lump Sum Bid		\$391,507.00		\$467,400.00
Start / Complete Dates:		Begin the Work within 30 calendar days after Company issues the Notice to Proceed and to complete the Work within <u>150</u> calendar days from the date the Work is started.		
Bid Signed:		Yes		Yes
Bid Bonds / GFE Documents attached		Yes		Yes
Supplementary Unit Prices		Unit		
1	Rock excavation by means of blasting (\$60 per cubic yard, maximum. The Company shall pay a maximum of \$60.00 per cubic yard of rock removed by means of blasting.)	CY	\$104.00	\$125.00
2	Install 12" Pressure Class 350 Ductile Iron Pipe (non-restrained joint), complete:			
	In Pavement	L.F.	\$65.00	\$150.00
	In Lawn	L.F.	\$45.00	\$100.00
3	Install 8" Pressure Class 350 Ductile Iron Pipe (non-restrained joint), complete:			
	In Pavement	L.F.	\$60.00	\$145.00
	In Lawn	L.F.	\$42.00	\$95.00
4	Install 6" Pressure Class 350 Ductile Iron Pipe (non-restrained joint), complete:			
	In Pavement	L.F.	\$58.00	\$140.00
	In Lawn	L.F.	\$40.00	\$90.00
5	Fire Hydrant installation (short), complete:	Each	\$350.00	\$4,000.00
6	Fire Hydrant installation (Longshort), complete:	Each	\$700.00	\$6,000.00
7	Short water service adjustment (5/8" - 3/4"), complete			
	Relocate	Each	\$1,100.00	\$2,500.00
	Renew	Each	\$900.00	\$2,200.00
	Transfer	Each	\$500.00	\$1,800.00
	Discontinue	Each	\$950.00	\$500.00
	Excavate at Property Connection only	Each	\$400.00	\$700.00
8	Long Water Service adjustment (5/8" - 3/4"), complete			
	Relocate	Each	\$1,800.00	\$3,500.00
	Renew	Each	\$1,600.00	\$2,800.00
	Transfer	Each	\$900.00	\$2,500.00
	Discontinue	Each	\$950.00	\$500.00
	Excavate at Property Connection only	Each	\$400.00	\$700.00
9	Short water service adjustment (1" - 1 1/2"), complete			
	Relocate	Each	\$1,500.00	\$4,000.00
	Renew	Each	\$1,100.00	\$3,500.00
	Transfer	Each	\$700.00	\$2,500.00
	Discontinue	Each	\$1,200.00	\$600.00
	Excavate at Property Connection only	Each	\$400.00	\$800.00
10	Long water service adjustment (1" - 1 1/2"), complete			
	Relocate	Each	\$3,500.00	\$4,500.00
	Renew	Each	\$3,100.00	\$4,000.00
	Transfer	Each	\$1,100.00	\$2,500.00
	Discontinue	Each	\$950.00	\$600.00
	Excavate at Property Connection only	Each	\$500.00	\$800.00
11	Meter Exchange:			
	5/8" - 3/4"	Each	\$60.00	\$600.00
	1" - 1 1/2"	Each	\$75.00	\$800.00
12	Replace existing valve with new valve:			
	6"	Each	\$1,000.00	\$1,000.00

LOUISVILLE WATER COMPANY
 Bid 16-80/ Project 14540/ Windsor Forest - Parkridge Grid Tie
 Bid Opening Date: 04/27/2016
 Base Bid Estimate: \$315,475.00 Prevailing Wage: YES

Recommended Awardee:
 Buyer's Name: Renee Fromme
 Project Manager's Name: Jamie Long

BIDDERS			Tom Brown Construction	C-Squared
	8"	Each	\$1,200.00	\$1,500.00
	12"	Each	\$1,800.00	\$2,500.00
13	Install new valve along water main:			
	6"	Each	\$600.00	\$800.00
	8"	Each	\$800.00	\$1,200.00
	12"	Each	\$1,400.00	\$2,000.00
14	Milling	S.Y.	\$6.00	\$15.00
15	Paving - Asphalt	S.Y.	\$14.00	\$20.00
16	Milling & Paving - Asphalt	S.Y.	\$20.00	\$35.00
17	Concrete Sidewalk	S.Y.	\$14.00	\$90.00
18	Install Casing Pipe (Bore & Jack)			
	24" Casing	L.F.	\$50.00	\$360.00
19	Mobilization	Each	\$6,000.00	\$6,000.00
20	De-Mobilization	Each	\$4,000.00	\$3,000.00
21	Install 2" Blow-Off Assembly	Each	\$800.00	\$900.00
22	Install Erosion Control Fabric	S.Y.	\$2.00	\$4.00
23	Install 12" Concrete Cap	S.Y.	\$15.00	\$35.00