

LOUISVILLE WATER COMPANY
 Bid 17-90 / Project 15045 / Eastern Parkway Area Water Main Replacement Project
 Bid Opening Date: June 21, 2017
 Base Bid Estimate: \$415,000

Awardee: Basham Construction & Rental Co., Inc.

Buyer's Name: Terri Conner

Project Manager's Name: Mike Meyer

BIDDERS		Basham Construction & Rental Co., Inc.	MAC Construction and Excavating, Inc.	TSI Construction Inc.	Garney Companies, Inc.	C Squared, Inc. (1) Disqualified; deemed non-responsive
Lump Sum Base Bid:		\$327,000.00	\$378,198.00	\$385,000.00	\$427,500.00	\$586,600.00
Start / Complete Dates:		Begin the Work within 30 calendar days after Company issues the Notice to Proceed and to complete the Work within 240 calendar days from the date the Work is started.				
Bid Signed:		Yes	Yes	Yes	Yes	Yes
Acknowledge Receipt of Addendum #1:		Yes	Yes	No	Yes	Yes
Bid Bond Received:		Yes	Yes	Yes	Yes	Yes
Good Faith Effort Documents Submitted:		Yes	Yes	Yes	Yes	Yes
Supplementary Unit Pricing		Unit				
1	Rock excavation by means of blasting (\$60 per cubic yard, maximum. The Company shall pay a maximum of \$60.00 per cubic yard of rock removed by means of blasting.)	C.Y.	\$60.00	\$60.00	\$60.00	\$60.00
2	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00	\$125.00	\$125.00	\$125.00
3	Install 12" diameter P.V.C. water main, complete (traditional trenching)					
	In pavement.....	L.F.	\$105.00	\$140.00	\$140.00	\$160.00
	In lawn.....	L.F.	\$95.00	\$120.00	\$100.00	\$150.00
4	Install 12" diameter ductile iron water main, complete (traditional trenching)					
	In pavement.....	L.F.	\$110.00	\$140.00	\$140.00	\$160.00
	In lawn.....	L.F.	\$100.00	\$120.00	\$100.00	\$150.00
5	Install 8" diameter P.V.C. water main, complete (traditional trenching)					
	In pavement.....	L.F.	\$85.00	\$120.00	\$120.00	\$160.00
	In lawn.....	L.F.	\$75.00	\$100.00	\$95.00	\$150.00
6	Install 8" diameter ductile iron water main, complete (traditional trenching)					
	In pavement.....	L.F.	\$90.00	\$120.00	\$120.00	\$160.00
	In lawn.....	L.F.	\$80.00	\$100.00	\$95.00	\$150.00
7	Install 6" diameter P.V.C. water main, complete (traditional trenching)					
	In pavement.....	L.F.	\$75.00	\$100.00	\$115.00	\$140.00
	In lawn.....	L.F.	\$65.00	\$80.00	\$90.00	\$130.00
8	Install 6" diameter ductile iron water main, complete (traditional trenching)					
	In pavement.....	L.F.	\$80.00	\$100.00	\$115.00	\$140.00
	In lawn.....	L.F.	\$70.00	\$80.00	\$90.00	\$130.00
9	Install 4" diameter ductile iron water main, complete (traditional trenching)					
	In pavement.....	L.F.	\$65.00	\$80.00	\$115.00	\$120.00
	In lawn.....	L.F.	\$60.00	\$60.00	\$90.00	\$110.00
10	Install 4" diameter P.V.C. water main, complete (traditional trenching)					
	In pavement.....	L.F.	\$60.00	\$80.00	\$115.00	\$120.00
	In lawn.....	L.F.	\$50.00	\$60.00	\$90.00	\$110.00
11	Supply and Install 16" tie in	Each	\$15,000.00	\$10,000.00	\$12,500.00	\$10,000.00
12	Supply and Install 12" tie in	Each	\$12,000.00	\$8,000.00	\$10,000.00	\$10,000.00
13	Supply and Install 8" tie in	Each	\$8,000.00	\$7,000.00	\$9,000.00	\$9,000.00
14	Supply and Install 6" and smaller tie in	Each	\$5,000.00	\$6,000.00	\$9,000.00	\$8,000.00
15	Fire hydrant installation, complete	Each	\$2,500.00	\$1,250.00	\$2,500.00	\$3,500.00
16	Renew domestic water service					
	5/8" - 1".....	Each	\$1,500.00	\$2,200.00	\$2,500.00	\$3,000.00
	1.5" - 2".....	Each	\$2,800.00	\$2,700.00	\$2,200.00	\$4,000.00
17	Transfer domestic water service					
	5/8" - 1".....	Each	\$1,000.00	\$1,700.00	\$800.00	\$2,500.00
	1.5" - 2".....	Each	\$1,800.00	\$2,200.00	\$1,200.00	\$3,500.00
18	Relocate domestic water service					
	5/8" - 1".....	Each	\$1,800.00	\$2,200.00	\$2,800.00	\$3,000.00
	1.5" - 2".....	Each	\$2,800.00	\$2,700.00	\$2,400.00	\$4,000.00
19	Discontinue domestic water service					
	5/8" - 1".....	L.F.	\$500.00	\$500.00	\$1,500.00	\$3,000.00
	1.5" - 2".....	L.F.	\$1,000.00	\$750.00	\$2,000.00	\$4,000.00
20	Service connections from meter to residential structures by licensed plumber					
	5/8" - 1".....	L.F.	\$10.00	\$40.00	\$22.00	\$100.00
	1.5" - 2".....	L.F.	\$18.00	\$50.00	\$26.00	\$200.00
21	Renew fire service					
	6".....	Each	\$8,000.00	\$8,000.00	\$5,500.00	\$4,000.00
	4".....	Each	\$6,500.00	\$6,000.00	\$5,000.00	\$4,000.00
	2".....	Each	\$5,000.00	\$4,000.00	\$4,500.00	\$4,000.00
22	Transfer fire service					
	6".....	Each	\$5,000.00	\$5,000.00	\$4,500.00	\$3,000.00
	4".....	Each	\$4,500.00	\$4,000.00	\$3,500.00	\$3,000.00
	2".....	Each	\$3,000.00	\$3,000.00	\$2,500.00	\$3,000.00
23	Concrete Restoration					
	Concrete.....	S.F.	\$11.00	\$12.00	\$8.00	\$15.00
24	Pavement Restoration					
	Asphalt.....	S.F.	\$7.00	\$1.25	\$6.00	\$5.00
25	Replace driveway					
	Asphalt.....	S.F.	\$5.00	\$6.00	\$7.00	\$6.50
	Concrete.....	S.F.	\$11.00	\$12.00	\$10.00	\$15.00
26	Replace existing valve with new valve					
	4" - 8".....	Each	\$2,500.00	\$2,500.00	\$3,500.00	\$5,000.00
	12" - 16".....	Each	\$7,500.00	\$3,000.00	\$6,500.00	\$8,000.00
27	Valve excavation and backfill (including backfill, compaction, and pavement restoration)	Each	\$1,000.00	\$3,000.00	\$400.00	\$5,000.00
28	Exchange Meter (5/8" - 1"), complete	Each	\$100.00	\$500.00	\$150.00	\$3,500.00
29	Exchange Meter (1 1/2" - 2"), complete	Each	\$350.00	\$500.00	\$150.00	\$3,500.00

Planholders that did not submit a bid: Excel Excavating, Flynn Brothers Contracting, Pace Contracting, LLC, and Tom Brown Construction

(1) Bidder Disqualified; deemed non-responsive per Purchasing Procedure 17.1.1.2. Bidder did not provide pricing for all line items. Did not affect outcome of bid.