

**LOUISVILLE WATER COMPANY**  
**Bid 19-03 / Project 15459 / Central Jefferson County Area Lead Service Renewals**  
**Bid Opening Date: 2/20/2019**  
**Base Bid Estimate: \$884,000**

**Awardee: Basham Construction & Rental Co., Inc.**

**Buyer's Name:** Terri Conner

**Project Manager's Name:** Jamie Long

BIDDERS		Basham Construction & Rental Co., Inc.	MAC Construction & Excavating, Inc.	Miller Pipeline
<b>Lump Sum Base Bid:</b>		<b>\$923,000.00</b>	\$1,124,000.00	\$1,406,669.91
<b>Start / Complete Dates:</b>		Begin the Work within 30 calendar days after Company issues the Notice to Proceed and to complete the Work within 180 calendar days from the date the Work is started.		
<b>Acknowledge Receipt of Addendum # 1 &amp; #2:</b>		Yes	Yes	Yes
<b>Bid Signed:</b>		Yes	Yes	Yes
<b>Bid Bond Received:</b>		Yes	Yes	Yes
<b>Good Faith Effort Documents Submitted:</b>		Yes	Yes	Yes
Supplementary Unit Prices		Unit		
1	Extra rock excavation by mechanical means outside the scope of work shown on the plans and specification. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00	\$125.00
2	Short water service adjustment (5/8"-3/4"), complete			
	Relocate	each	\$2,000.00	\$4,300.00
	Renew	each	\$1,900.00	\$4,200.00
	Transfer	each	\$1,800.00	\$4,100.00
	Discontinue	each	\$1,000.00	\$1,400.00
	Tailpeice Renewal Only	each	\$1,500.00	\$1,700.00
	Excavate at Property Connection only	each	\$500.00	\$1,100.00
3	Long water service adjustment (5/8"-3/4"), complete			
	Relocate	each	\$2,200.00	\$4,400.00
	Renew	each	\$2,100.00	\$4,300.00
	Transfer	each	\$2,000.00	\$4,100.00
	Discontinue	each	\$1,000.00	\$1,400.00
	Tailpeice Renewal Only	each	\$1,700.00	\$1,700.00
	Excavate at Property Connection only	each	\$500.00	\$1,100.00
4	Short water service adjustment (1"-1 1/2"), complete			
	Relocate	each	\$2,200.00	\$5,300.00
	Renew	each	\$2,100.00	\$5,200.00
	Transfer	each	\$2,000.00	\$4,400.00
	Discontinue	each	\$1,000.00	\$1,400.00
	Tailpeice Renewal Only	each	\$1,700.00	\$1,800.00
	Excavate at Property Connection only	each	\$500.00	\$1,100.00
5	Long water service adjustment (1"-1 1/2"), complete			
	Relocate	each	\$2,400.00	\$5,400.00
	Renew	each	\$2,300.00	\$5,300.00
	Transfer	each	\$2,200.00	\$4,400.00
	Discontinue	each	\$1,000.00	\$1,400.00
	Tailpeice Renewal Only	each	\$1,900.00	\$1,800.00
	Excavate at Property Connection only	each	\$500.00	\$1,100.00
6	Short water service adjustment (2"), complete			
	Relocate	each	\$2,400.00	\$6,200.00
	Renew	each	\$2,300.00	\$6,100.00
	Transfer	each	\$2,200.00	\$4,800.00
	Discontinue	each	\$1,000.00	\$1,400.00
	Tailpeice Renewal Only	each	\$1,900.00	\$1,900.00
	Excavate at Property Connection only	each	\$500.00	\$1,100.00
7	Long water service adjustment (2"), complete			
	Relocate	each	\$2,600.00	\$6,300.00
	Renew	each	\$2,500.00	\$6,200.00
	Transfer	each	\$2,400.00	\$4,800.00
	Discontinue	each	\$1,500.00	\$1,400.00
	Tailpeice Renewal Only	each	\$2,100.00	\$1,900.00
	Excavate at Property Connection only	each	\$500.00	\$1,100.00
8	Short water service adjustment (3"), complete			
	Relocate	each	\$2,600.00	\$6,500.00
	Renew	each	\$2,500.00	\$6,400.00
	Transfer	each	\$2,400.00	\$5,100.00
	Discontinue	each	\$2,300.00	\$1,400.00
	Tailpeice Renewal Only	each	\$2,100.00	\$2,000.00
	Excavate at Property Connection only	each	\$500.00	\$1,100.00

**LOUISVILLE WATER COMPANY**  
**Bid 19-03 / Project 15459 / Central Jefferson County Area Lead Service Renewals**  
**Bid Opening Date: 2/20/2019**  
**Base Bid Estimate: \$884,000**

**Awardee: Basham Construction & Rental Co., Inc.**

**Buyer's Name:** Terri Conner

**Project Manager's Name:** Jamie Long

BIDDERS		Basham Construction & Rental Co., Inc.	MAC Construction & Excavating, Inc.	Miller Pipeline
9	Long water service adjustment (3"), complete			
	Relocate	each \$3,500.00	\$10,000.00	\$6,600.00
	Renew	each \$3,500.00	\$10,000.00	\$6,500.00
	Transfer	each \$3,000.00	\$9,500.00	\$5,100.00
	Discontinue	each \$2,000.00	\$500.00	\$1,400.00
	Tailpeice Renewal Only	each \$2,000.00	\$1,000.00	\$2,000.00
	Excavate at Property Connection only	each \$500.00	\$1,000.00	\$1,100.00
10	Short water service adjustment (4"), complete			
	Relocate	each \$4,500.00	\$9,000.00	\$6,700.00
	Renew	each \$4,200.00	\$9,000.00	\$6,600.00
	Transfer	each \$3,500.00	\$8,500.00	\$5,300.00
	Discontinue	each \$1,200.00	\$500.00	\$1,400.00
	Tailpeice Renewal Only	each \$3,000.00	\$1,000.00	\$2,100.00
	Excavate at Property Connection only	each \$750.00	\$1,000.00	\$1,100.00
11	Long water service adjustment (4"), complete			
	Relocate	each \$6,000.00	\$11,000.00	\$6,800.00
	Renew	each \$5,500.00	\$11,000.00	\$6,700.00
	Transfer	each \$4,500.00	\$10,500.00	\$5,300.00
	Discontinue	each \$1,200.00	\$500.00	\$1,400.00
	Tailpeice Renewal Only	each \$3,000.00	\$1,000.00	\$2,100.00
	Excavate at Property Connection only	each \$750.00	\$1,000.00	\$1,100.00
12	Meter Exchange			
	5/8" - 3/4"	each \$100.00	\$500.00	\$440.00
	1" - 1 1/2"	each \$200.00	\$500.00	\$440.00
	2"	each \$350.00	\$500.00	\$440.00
	3"	each \$400.00	\$500.00	\$880.00
	4"	each \$1,000.00	\$500.00	\$880.00
13	Removal of Driven Ferrule (including installation of new ferrule and ferrule nuts)	each \$2,500.00	\$1,000.00	\$3,500.00
14	Meter Vault Replacement (including new frame & cover)	each \$1,200.00	\$500.00	\$2,500.00
15	Milling - Asphalt or concrete	s.y. \$4.00	\$8.00	\$30.00
16	Paving - Asphalt	s.y. \$16.00	\$12.00	\$65.00
17	Milling & Paving - Asphalt	s.y. \$20.00	\$20.00	\$95.00
18	Concrete Sidewalk	s.y. \$90.00	\$90.00	\$264.00
19	Concrete Sidewalk (Historic-mix)	s.y. \$105.00	\$95.00	\$274.00
20	Mobilization	each \$10,000.00	\$5,000.00	\$7,500.00
21	De-mobilization	each \$8,000.00	\$5,000.00	\$7,500.00

Planholders not submitting a bid: C Squared Inc., Seven Seas Construction / S-Walk Inc., and Tom Brown Construction