LOUISVILLE WATER COMPANY
Bid 19-115 / Project 15545 / Greenbelt Hwy & Logistic Drive Grid Tie
Bid Opening Date: 1/8/2020
Base Bid Estimate: $ 281,000

FINAL BID TAB

If bid is listed as "under review" see LWC Bid Results webpage for further information.

	BIDDERS		Todd Johnson	Seven Seas Construction	Excel	Louisville Paving Company, Inc.	C-Squared Inc.	MAC Construction	Basham	Cleary Construction	Flynn Brothers
	Lump Sum Base Bid:		**$182,192.02**	$189,700.00	$192,000.00	$220,950.00	$232,000.00	$234,260.00	$241,000.00	$244,500.00	$303,423.00
	Start / Complete Dates:		Begin the Work within 30 calendar days after Company issues the Notice to Proceed and to complete the Work 240 Days from the date the work is started.								
	Bid Signed:		**Yes**	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
	Acknowledge Addendum #1:		**Yes**	Yes	Yes	Yes	Yes	Yes	Yes	Yes	No
	Bid Bond Received:		**Yes**	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
	Good Faith Effort Documents Submitted:		**Yes**	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
1	Rock Excavation by blasting ($60 per cubic yard, maximum.) The Company shall pay a maximum of $60.00 per cubic yard of rock removed by means of blasting	**CY**	**$60.00**	$60.00	$60.00	$60.00	$60.00	$60.00	$60.00	$60.00	$60.00
2	Rock Excavation by mechanical means ($125 per cubic yard, maximum.) The Company shall pay a maximum of $125.00 per cubic yard of rock removed by mechanical means	**CY**	**$125.00**	$125.00	$125.00	$125.00	$125.00	$125.00	$125.00	$125.00	$125.00
3	Furnish & Install 12" PVC DR-18 C900 Water pipe, Complete										
	In Pavement	**L.F.**	**$150.00**	$135.00	$90.00	$115.00	$140.00	$190.00	$105.00	$150.00	$165.00
	In Lawn	**L.F.**	**$125.00**	$115.00	$64.00	$65.00	$90.00	$170.00	$90.00	$75.00	$140.00
4	Furnish & Install 16?" P350 Ductile Iron Water Pipe, Complete										
	In Pavement	**L.F.**	**$200.00**	$165.00	$180.00	$150.00	$175.00	$220.00	$145.00	$215.00	$250.00
	In Lawn	**L.F.**	**$175.00**	$145.00	$110.00	$105.00	$120.00	$200.00	$120.00	$140.00	$200.00
5	Install new valve along main										
	16"	**Each**	**$4,000.00**	$8,500.00	$9,000.00	$7,500.00	$9,500.00	$8,000.00	$9,500.00	$10,000.00	$10,000.00
	12"	**Each**	**$3,500.00**	$5,000.00	$4,200.00	$4,500.00	$6,000.00	$5,000.00	$3,800.00	$4,500.00	$6,000.00
6	Replace existing valve with new valve:										
	16"	**Each**	**$8,000.00**	$10,500.00	$9,500.00	$8,500.00	$12,000.00	$10,000.00	$11,000.00	$12,500.00	$12,000.00
	12"	**Each**	**$5,500.00**	$7,500.00	$4,700.00	$5,000.00	$8,000.00	$7,000.00	$6,000.00	$7,000.00	$8,000.00
7	Install new 6" fire hydrant along main	**Each**	**$4,500.00**	$5,000.00	$5,000.00	$7,500.00	$7,500.00	$5,500.00	$7,500.00	$7,500.00	$7,000.00
8	Install 2" flushing connection, complete	**Each**	**$3,500.00**	$2,500.00	$2,500.00	$3,500.00	$1,500.00	$2,400.00	$2,000.00	$2,500.00	$3,500.00
9	Install 2" automatic air valve, complete	**each**	**$3,500.00**	$5,000.00	$4,500.00	$3,500.00	$2,500.00	$9,300.00	$4,500.00	$7,500.00	$8,000.00