

LOUISVILLE WATER COMPANY
Bid 19-17 / Project 15463 / Garden Green Way Area MRRP
Bid Opening Date: 04/04/2019
Base Bid Estimate: \$ 940,000

FINAL BID TAB

Buyer's Name: Renee Fromme

Project Manager's Name: Denise Hettinger

BIDDERS			Seven Seas Construction (MBE)	Todd Johnson Contracting, Inc	C-Squared	MAC Construction & Excavating, Inc.,	Basham Construction & Rental Co., Inc.
Lump Sum Base Bid:			\$831,410.00	\$858,185.85	\$885,900.00	\$892,586.00	\$918,000.00
Start / Complete Dates:			Begin the Work within <u>30</u> calendar days after Company issues the Notice to Proceed and to complete the Work within <u>180</u> calendar days from the date the Work is started.				
Bid Signed:			Yes	Yes	Yes	Yes	Yes
Bid Bond Received:			Yes	Yes	Yes	Yes	Yes
Good Faith Effort Documents Submitted:			Yes	Yes	Yes	Yes	Yes
Supplementary Unit Pricing		Unit					
1	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00
2	8" diameter ductile iron water main, complete						
	In Pavement	L.F.	\$120.00	\$114.04	\$150.00	\$160.00	\$145.00
	In Dirt	L.F.	\$85.00	\$60.91	\$100.00	\$140.00	\$130.00
3	6" diameter DR-18 C900 PVC water main, complete						
	In Pavement	L.F.	\$100.00	\$100.12	\$145.00	\$110.00	\$115.00
	In Dirt	L.F.	\$80.00	\$60.12	\$95.00	\$90.00	\$105.00
4	6" diameter ductile iron water main, complete						
	In Pavement	L.F.	\$100.00	\$110.00	\$145.00	\$120.00	\$120.00
	In Dirt	L.F.	\$80.00	\$62.12	\$95.00	\$100.00	\$115.00
5	4" diameter DR-18 C900 PVC water main,						
	In Pavement	L.F.	\$80.00	\$98.12	\$140.00	\$105.00	\$95.00
	In Dirt	L.F.	\$65.00	\$58.02	\$90.00	\$85.00	\$85.00
6	Fire hydrant installation (short), complete	Each	\$5,500.00	\$4,902.40	\$6,000.00	\$3,500.00	\$5,000.00
7	Fire hydrant installation (long), complete	Each	\$2,500.00	\$5,902.40	\$6,500.00	\$5,000.00	\$6,000.00
8	Short domestic water service adjustment (5/8" - 3/4"), complete						
	Relocate	Each	\$2,500.00	\$2,500.00	\$4,800.00	\$2,500.00	\$2,000.00
	Renew	Each	\$2,800.00	\$3,000.00	\$4,500.00	\$2,500.00	\$1,800.00
	Transfer	Each	\$2,500.00	\$3,000.00	\$4,000.00	\$2,000.00	\$1,000.00
9	Long domestic water service adjustment (5/8" - 3/4"), complete						
	Relocate	Each	\$2,800.00	\$3,000.00	\$5,300.00	\$3,200.00	\$2,400.00
	Renew	Each	\$3,300.00	\$3,500.00	\$5,000.00	\$3,200.00	\$2,000.00
	Transfer	Each	\$2,800.00	\$3,500.00	\$4,500.00	\$2,700.00	\$1,000.00
10	Short domestic water service adjustment (2"), complete						
	Relocate	Each	\$3,500.00	\$2,500.00	\$6,500.00	\$5,500.00	\$4,000.00
	Renew	Each	\$4,000.00	\$2,500.00	\$6,000.00	\$5,500.00	\$3,500.00
	Transfer	Each	\$3,600.00	\$2,500.00	\$5,500.00	\$5,000.00	\$1,800.00
11	Long domestic water service adjustment (2"), complete						
	Relocate		\$4,000.00	\$7,500.00	\$7,000.00	\$6,300.00	\$4,500.00
	Renew		\$4,500.00	\$7,500.00	\$6,500.00	\$6,300.00	\$4,000.00
	Transfer		\$4,200.00	\$2,800.00	\$6,000.00	\$5,800.00	\$1,800.00
12	Discontinue Service , Complete						
	(5/8" - 3/4")	Each	\$500.00	\$2,000.00	\$500.00	\$500.00	\$1,200.00
13	Meter Exchanges						
	5/8" - 3/4"	Each	\$300.00	\$500.00	\$400.00	\$500.00	\$125.00
	2"	Each	\$500.00	\$500.00	\$800.00	\$500.00	\$1,000.00
14	Install new valve along new drain						
	8"	Each	\$3,800.00	\$3,500.00	\$5,000.00	\$3,000.00	\$2,200.00
	6"	Each	\$3,500.00	\$2,500.00	\$4,500.00	\$2,500.00	\$2,000.00
	4"	Each	\$3,200.00	\$2,500.00	\$4,200.00	\$2,000.00	\$1,500.00
15	Milling - Asphalt or Concrete	S.Y.	\$15.00	\$50.00	\$16.00	\$8.00	\$6.00
16	Paving - Asphalt	S.Y.	\$25.00	\$50.00	\$19.00	\$12.00	\$12.00
17	Concrete Sidewalk (Historic Mix)	S.Y.	\$145.00	\$110.00	\$135.00	\$95.00	\$90.00