

LOUISVILLE WATER COMPANY
Bid 20-112 / Project 15607 / Crescent Hill WTP North/South Filter Building Renovation
Bid Opening Date: 1/27/2021
Base Bid Estimate: \$15,400,000

Buyer's Name: Terri Young

Project Manager's Name: Yolanda Allen

If bid is listed as "under review" see LWC Bid Results webpage for further information.

BIDDERS		Dugan & Meyers LLC	Bowen Engineering	Smith Contractors, Inc.	MAC Construction & Excavating, Inc.	
Lump Sum Base Bid:		\$11,783,306.00	\$12,150,000.00	\$12,602,000.00	\$13,948,000.00	
Start / Complete Dates:		Begin the Work within 14 calendar days after the Company issues the Notice to Proceed and achieve Substantial Completion on or before April 15, 2022. South Filters 1-6 shall be fully tested, disinfected, and ready for operation by this date. Final completion shall be achieved by July 15, 2022.				
Acknowledge Receipt of Addendum # 1 - 5:		Yes	Yes	Yes	Yes	
Bid Signed:		Yes	Yes	Yes	Yes	
Bid Bond Received:		Yes	Yes	Yes	Yes	
Good Faith Effort Documents Submitted:		Yes	Yes	Yes	Yes	
Subcontractors performing Specialty items of Work:						
Electrical Category:		Glenwood Electric	TEM Group Inc.	Glenwood Electric, Inc.	TEM Electric	
Lead Paint Abatement:		NEC	Cardinal Industrial Installation Co. Inc.	Cardinal Industrial Installation Co., Inc.	NEC	
Lump Sum Base Bid Items:		Unit				
1	Performance and Payment Bond Premiums, Insurance, and Mobilization/Demobilization (Maximum 5% of Total Bid Amount).	Lump Sum	\$72,420.00	\$62,000.00	\$500,000.00	\$95,000.00
2	Removal and legal off-site disposal of existing filter media including sand, gravel, anthracite, piping, valves and other miscellaneous items for Filters 1-6.	Lump Sum	\$291,099.00	\$396,000.00	\$150,000.00	\$450,000.00
3	Removal and legal off-site disposal of existing filter effluent piping, valves and other miscellaneous items for Filters 1-6.	Lump Sum	\$84,500.00	\$42,000.00	\$100,000.00	\$60,000.00
4	Removal and legal off-site disposal of existing filter media including sand, gravel and anthracite, wash water troughs, surface wash piping and other miscellaneous items from Filters 7-18.	Lump Sum	\$527,004.00	\$1,044,000.00	\$300,000.00	\$780,000.00
5	Installation of new filter media including sand, gravel and anthracite for Filters 1-6.	Lump Sum	\$962,280.00	\$792,000.00	\$600,000.00	\$1,398,000.00
6	Installation of new epoxy lined steel piping, valves, actuators, handrail and other miscellaneous items for Filters 1-6.	Lump Sum	\$1,288,972.00	\$1,070,000.00	\$1,800,000.00	\$1,740,000.00
7	Installation of two (2) new air scour blowers including valves, stainless steel piping, enclosures, and appurtenances.	Lump Sum	\$735,803.00	\$834,000.00	\$980,000.00	\$1,160,000.00
8	Installation of a new filter-to-waste system including pump, piping, valves and other miscellaneous items.	Lump Sum	\$463,534.00	\$406,000.00	\$620,000.00	\$750,000.00
9	Installation of geofoam, grout and guardrails for Filters 7-18.	Lump Sum	\$1,366,663.00	\$1,186,000.00	\$800,000.00	\$1,910,000.00
10	Surface preparation and painting of interior walls.	Lump Sum	\$197,032.00	\$247,000.00	\$200,000.00	\$165,000.00
11	Surface preparation and painting of interior walkways.	Lump Sum	\$36,864.00	\$36,000.00	\$200,000.00	\$30,000.00
12	Allowance for dewatering of the South Filter influent conduit including disposal of 50 cubic yards of sludge.	Lump Sum	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00
13	Surface preparation and Painting of the South Tunnel Access Shaft/piping/pilot plant wall area.	Lump Sum	\$41,313.00	\$40,000.00	\$200,000.00	\$34,000.00
14	Replacement of the existing walkway west of Filters 2, 4, and 6 including new decorative metal railing.	Lump Sum	\$222,184.00	\$296,000.00	\$107,000.00	\$315,000.00
15	Lead paint abatement.	Lump Sum	\$2,426,667.00	\$2,286,000.00	\$2,300,000.00	\$1,785,000.00
16	Repair of the South Filter influent conduit exposed concrete face.	Lump Sum	\$29,364.00	\$20,000.00	\$20,000.00	\$117,000.00
17	200 Lineal Feet of crack repair at the South Filter influent conduit.	Lump Sum	\$24,426.00	\$13,000.00	\$20,000.00	\$15,000.00
18	Surface preparation and painting of epoxy lined steel pipe, equipment, etc.	Lump Sum	\$158,770.00	\$22,000.00	\$220,000.00	\$122,000.00
19	Electrical work.	Lump Sum	\$1,426,895.00	\$1,506,000.00	\$1,500,000.00	\$1,134,000.00
20	Instrumentation/Controls.	Lump Sum	\$468,238.00	\$758,000.00	\$380,000.00	\$213,000.00
21	Miscellaneous work and cleanup.	Lump Sum	\$28,721.00	\$164,000.00	\$500,000.00	\$54,000.00
22	Installation of approximately 150 L.F. of FRP cover plates for existing sodium hypochlorite lines.	Lump Sum	\$72,457.00	\$57,000.00	\$70,000.00	\$77,000.00
23	Site security for the duration of the project.	Lump Sum	\$0.00	\$0.00	\$30,000.00	\$10,000.00
24	Allowance for unspecified Electrical Demolition as directed by the Owner/Engineer.	Lump Sum	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00
25	Guardrail Installation in the North/South Filter Building.	Lump Sum	\$107,693.00	\$133,000.00	\$200,000.00	\$138,000.00
26	Installation of approximately 300 L.F. of guardrail at the South Tunnel Access Shaft.	Lump Sum	\$24,583.00	\$22,000.00	\$30,000.00	\$6,000.00
27	Allowance for unspecified piping work as directed by the Owner/Engineer.	Lump Sum	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00
28	All other work not included in Items 1-27 inclusive.	Lump Sum	\$450,824.00	\$243,000.00	\$500,000.00	\$1,115,000.00