

**LOUISVILLE WATER COMPANY**  
**Bid 20-27 / Project 15624 / Hudson Lane Area Water Main Replacement Project**  
**Bid Opening Date: March 4, 2020**  
**Base Bid Estimate: \$1,192,000**

**Awardee:** Basham Construction and Rental Company, Inc.  
**Buyer's Name:** Robin Heitz  
**Project Manager's Name:** Shanaka Winters

<b>BIDDERS</b>		<b>Basham Construction &amp; Rental Co., Inc.</b>	<b>S-Walk Inc . Seven Seas Construction</b>	<b>Earth Works LLC</b>	<b>Louisville Paving Company, Inc.</b>	<b>MAC Construction &amp; Excavating, Inc.</b>
<b>Lump Sum Base Bid:</b>		<b>\$898,000.00</b>	<b>\$917,000.00</b>	<b>\$988,000.00</b>	<b>\$991,730.73</b>	<b>\$1,111,000.00</b>
<b>Start / Complete Dates:</b>		Begin the Work within 30 calendar days after Company issues the Notice to Proceed and to complete the Work within 270 calendar days from the date the Work is started.				
<b>Bid Signed:</b>		Yes	Yes	Yes	Yes	Yes
<b>Bid Bond Received:</b>		Yes	Yes	Yes	Yes	Yes
<b>Good Faith Effort Documents Submitted:</b>		Yes	Yes	Yes	Yes	Yes
<b>Supplementary Unit Pricing</b>		<b>Unit</b>				
1	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00	\$125.00	\$125.00	\$125.00
2	Install 8" diameter P.V.C. water main, complete (traditional trenching)					
	In pavement .....	L.F.	\$95.00	\$140.00	\$90.00	\$112.00
	In lawn .....	L.F.	\$90.00	\$120.00	\$65.00	\$104.00
3	Install 8" diameter ductile iron water main, complete (traditional trenching)					
	In pavement .....	L.F.	\$100.00	\$160.00	\$105.00	\$139.00
	In lawn .....	L.F.	\$90.00	\$140.00	\$80.00	\$129.00
4	Install 6" diameter P.V.C. water main, complete (traditional trenching)					
	In pavement .....	L.F.	\$70.00	\$110.00	\$85.00	\$108.00
	In lawn .....	L.F.	\$65.00	\$90.00	\$60.00	\$97.00
5	Install 6" diameter ductile iron water main, complete (traditional trenching)					
	In pavement .....	L.F.	\$88.00	\$100.00	\$95.00	\$131.00
	In lawn .....	L.F.	\$70.00	\$90.00	\$70.00	\$121.00
6	Install 4" diameter P.V.C. water main, complete (traditional trenching)					
	In pavement .....	L.F.	\$50.00	\$100.00	\$80.00	\$106.00
	In lawn .....	L.F.	\$45.00	\$90.00	\$45.00	\$95.00
7	Install 4" diameter ductile iron water main, complete (traditional trenching)					
	In pavement .....	L.F.	\$80.00	\$110.00	\$90.00	\$127.00
	In lawn .....	L.F.	\$50.00	\$100.00	\$60.00	\$118.00
8	Supply and Install 8" tie in	each	\$5,000.00	\$7,500.00	\$3,500.00	\$6,200.00
9	Supply and Install 6" tie in	each	\$4,500.00	\$6,000.00	\$3,200.00	\$4,150.00
10	Supply and Install 4" and smaller tie in	each	\$4,000.00	\$4,500.00	\$3,000.00	\$3,600.00
11	Fire hydrant installation (short), complete	each	\$6,000.00	\$5,000.00	\$5,000.00	\$5,200.00
12	Fire hydrant installation (long), complete	each	\$7,500.00	\$7,000.00	\$7,500.00	\$7,000.00
13	Short water service adjustment (5/8"-3/4"), complete:					
	Relocate .....	each	\$2,000.00	\$2,500.00	\$3,000.00	\$2,000.00
	Renew .....	each	\$1,500.00	\$1,500.00	\$2,500.00	\$1,800.00
	Transfer .....	each	\$1,200.00	\$2,000.00	\$2,000.00	\$1,500.00
	Discontinue .....	each	\$750.00	\$750.00	\$1,500.00	\$750.00
14	Long water service adjustment (5/8"-3/4"), complete:					
	Relocate .....	each	\$3,000.00	\$3,200.00	\$4,000.00	\$2,400.00
	Renew .....	each	\$2,500.00	\$3,200.00	\$3,500.00	\$2,200.00
	Transfer .....	each	\$1,200.00	\$2,800.00	\$3,000.00	\$1,800.00
	Discontinue .....	each	\$750.00	\$750.00	\$2,000.00	\$750.00
15	Short water service adjustment (1"-1.5"), complete:					
	Relocate .....	each	\$3,500.00	\$3,000.00	\$3,250.00	\$2,400.00
	Renew .....	each	\$3,200.00	\$3,000.00	\$2,750.00	\$2,200.00
	Transfer .....	each	\$1,400.00	\$2,700.00	\$2,500.00	\$1,800.00
	Discontinue .....	each	\$800.00	\$1,500.00	\$2,250.00	\$850.00
16	Long water service adjustment (1"-1.5"), complete:					
	Relocate .....	each	\$4,500.00	\$4,000.00	\$4,250.00	\$2,900.00
	Renew .....	each	\$3,800.00	\$4,000.00	\$3,750.00	\$2,600.00
	Transfer .....	each	\$1,500.00	\$3,700.00	\$3,500.00	\$1,200.00
	Discontinue .....	each	\$800.00	\$1,500.00	\$2,500.00	\$850.00
17	Service connections from meter to residential structures by licensed plumber					
	5/8" - 1" .....	L.F.	\$40.00	\$70.00	\$2,500.00	\$122.00
	1.5" - 2" .....	L.F.	\$50.00	\$90.00	\$3,000.00	\$140.00
18	Renew fire service					
	6" .....	each	\$7,500.00	\$8,500.00	\$7,500.00	\$12,000.00
	4" .....	each	\$6,500.00	\$7,500.00	\$7,250.00	\$10,000.00
	2" .....	each	\$6,000.00	\$6,500.00	\$7,000.00	\$8,000.00
19	Transfer fire service					
	6" .....	each	\$3,000.00	\$6,000.00	\$7,000.00	\$10,000.00
	4" .....	each	\$2,500.00	\$5,000.00	\$6,750.00	\$8,000.00
	2" .....	each	\$2,500.00	\$4,000.00	\$6,500.00	\$6,000.00
20	Concrete Restoration					
	Concrete .....	S.F.	\$11.00	\$12.00	\$12.00	\$9.70
21	Pavement Restoration					
	Mill and Pave - Asphalt .....	S.F.	\$6.00	\$2.50	\$2.20	\$1.82
22	Replace driveway					
	Asphalt .....	S.F.	\$5.00	\$10.00	\$1.40	\$5.10
	Concrete .....	S.F.	\$9.00	\$12.00	\$9.00	\$12.20
23	Concrete Sidewalk (Historic Mix)					
	Concrete .....	S.F.	\$12.00	\$13.00	\$9.00	\$9.70
24	Replace existing valve with new valve					
	4" - 8" .....	each	\$5,000.00	\$4,500.00	\$2,200.00	\$4,200.00
	12"-16" .....	each	\$10,000.00	\$9,000.00	\$3,200.00	\$6,800.00
25	New valve installation along new main					
	4" - 8" .....	each	\$3,000.00	\$3,000.00	\$1,800.00	\$3,200.00
	12"-16" .....	each	\$9,500.00	\$7,500.00	\$2,700.00	\$5,200.00
26	Preconstruction Valve Inspection					
	Preconstruction Valve Inspection .....	each	\$175.00	\$1,500.00	\$1,200.00	\$75.00
27	Valve excavation and backfill (including backfill, compaction, and pavement restoration)					
	Valve excavation and backfill .....	each	\$2,000.00	\$3,500.00	\$3,200.00	\$3,200.00

**Planholders that did not submit a bid:** C Squared Inc., Cleary Construction Inc., Excel Excavating, and Garney Companies.