

LOUISVILLE WATER COMPANY
20-56 / Project 15665 / Newburg Road Water Main Replacement
Bid Opening Date: 9/09/2020
Base Bid Estimate: \$ 920,000.00

Recommended Awardee:
Buyer's Name: Renee Fromme
Project Manager's Name: Denise Aaron

BIDDERS		Todd Johnson Construction	Louisville Paving	Seven Seas Construction	Basham Construction & Rental	Garney	MAC Construction	C-Squared	Flynn Brothers	Southern Pipeline	
Lump Sum Base Bid:		\$651,814.82	\$720,000.00	\$778,904.31	\$789,000.00	\$817,790.00	\$841,135.00	\$876,000.00	\$922,660.00	\$1,215,195.57	
Start / Complete Dates:		Begin the Work within 45 calendar days after Company issues the Notice to Proceed and to complete the Work within 180 calendar days from the date the Work is started.									
Bid Signed:		Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	
Acknowledge Addendum 1-3		Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	
Bid Bond Received:		Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	
Good Faith Effort Documents Submitted:		Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	
Supplementary Unit Prices		Unit									
1	Extra rock excavation by mechanical means outside the scope of work shown on the plans and specification. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	CY	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00	
2	12" Diameter DR - 18 C900 PVC water main, complete										
	In Pavement	LF	\$150.00	\$101.00	\$145.00	\$100.00	\$170.00	\$190.00	\$140.00	\$130.00	
	In Dirt	LF	\$125.00	\$85.00	\$125.00	\$90.00	\$150.00	\$170.00	\$80.00	\$100.00	
3	12" Diameter Ductile Iron water main, complete										
	In Pavement	LF	\$200.00	\$120.00	\$65.00	\$110.00	\$180.00	\$200.00	\$160.00	\$200.00	
	In dirt	LF	\$180.00	\$98.00	\$145.00	\$100.00	\$160.00	\$180.00	\$100.00	\$110.00	
4	8" diameter DR - 18 C900 PVC water main, complete										
	In Pavement	LF	\$125.00	\$80.00	\$115.00	\$80.00	\$160.00	\$150.00	\$135.00	\$150.00	
	In dirt	LF	\$100.00	\$69.00	\$100.00	\$75.00	\$140.00	\$130.00	\$75.00	\$80.00	
5	8" diameter ductile iron water main, complete										
	In pavement	LF	\$125.00	\$86.00	\$135.00	\$90.00	\$170.00	\$160.00	\$155.00	\$160.00	
	In dirt	LF	\$100.00	\$74.00	\$115.00	\$85.00	\$150.00	\$140.00	\$95.00	\$100.00	
6	6" diameter ductile iron water main, complete										
	In pavement	LF	\$100.00	\$83.00	\$125.00	\$80.00	\$165.00	\$120.00	\$150.00	\$120.00	
	In dirt	LF	\$80.00	\$71.00	\$105.00	\$75.00	\$145.00	\$100.00	\$90.00	\$95.00	
7	Fire hydrant installation (short), complete	Each	\$2,500.00	\$4,360.00	\$5,000.00	\$7,000.00	\$5,500.00	\$5,000.00	\$6,500.00	\$5,500.00	
8	Fire hydrant installation (long), complete	Each	\$3,000.00	\$6,340.00	\$7,500.00	\$8,500.00	\$8,500.00	\$6,500.00	\$9,500.00	\$7,500.00	
9	Short domestic water service adjustment (5/8" - 3/4"), complete										
	Relocate	Each	\$5,500.00	\$2,000.00	\$5,000.00	\$1,800.00	\$2,500.00	\$2,500.00	\$2,400.00	\$2,500.00	
	Renew	Each	\$5,500.00	\$1,800.00	\$2,500.00	\$1,800.00	\$2,500.00	\$2,500.00	\$2,000.00	\$2,500.00	
	Transfer	Each	\$5,500.00	\$1,500.00	\$2,000.00	\$1,200.00	\$2,000.00	\$2,000.00	\$1,600.00	\$2,000.00	
10	Long domestic water service adjustment (5/8" - 3/4"), complete										
	Relocate	Each	\$6,300.00	\$3,000.00	\$3,200.00	\$3,500.00	\$4,000.00	\$3,200.00	\$3,400.00	\$3,200.00	
	Renew	Each	\$6,300.00	\$2,500.00	\$3,200.00	\$3,200.00	\$4,000.00	\$3,200.00	\$2,800.00	\$3,200.00	
	Transfer	Each	\$5,800.00	\$1,800.00	\$2,800.00	\$1,500.00	\$3,500.00	\$2,700.00	\$2,000.00	\$1,500.00	
11	Short domestic water service adjustment (1"), complete										
	Relocate	Each	\$6,800.00	\$3,000.00	\$3,000.00	\$2,000.00	\$2,900.00	\$3,000.00	\$3,400.00	\$3,000.00	
	Renew	Each	\$6,800.00	\$2,500.00	\$3,000.00	\$1,800.00	\$2,900.00	\$3,000.00	\$3,200.00	\$3,500.00	
	Transfer	Each	\$6,500.00	\$1,800.00	\$2,500.00	\$1,500.00	\$2,400.00	\$2,500.00	\$2,000.00	\$1,500.00	
12	Long domestic water service adjustment (1"), complete										
	Relocate	Each	\$7,800.00	\$4,400.00	\$4,000.00	\$3,800.00	\$4,400.00	\$4,100.00	\$4,600.00	\$4,500.00	
	Renew	Each	\$7,800.00	\$3,700.00	\$4,000.00	\$3,500.00	\$4,400.00	\$4,100.00	\$4,300.00	\$4,500.00	
	Transfer	Each	\$7,500.00	\$1,700.00	\$3,500.00	\$1,500.00	\$3,900.00	\$3,600.00	\$2,400.00	\$1,600.00	
13	Short domestic water service adjustment (2"), complete										
	Relocate	Each	\$7,800.00	\$4,100.00	\$5,500.00	\$3,000.00	\$4,500.00	\$4,800.00	\$5,500.00	\$3,500.00	
	Renew	Each	\$7,800.00	\$3,300.00	\$5,500.00	\$2,500.00	\$4,500.00	\$4,800.00	\$5,200.00	\$3,500.00	
	Transfer	Each	\$7,500.00	\$2,100.00	\$5,000.00	\$2,000.00	\$4,000.00	\$4,600.00	\$2,800.00	\$2,000.00	
14	Long domestic water service adjustment (2"), complete										
	Relocate	Each	\$8,000.00	\$5,200.00	\$6,500.00	\$4,000.00	\$6,500.00	\$5,200.00	\$6,000.00	\$4,500.00	
	Renew	Each	\$8,000.00	\$4,600.00	\$6,500.00	\$3,200.00	\$6,500.00	\$5,200.00	\$6,300.00	\$4,500.00	
	Transfer	Each	\$8,000.00	\$2,600.00	\$6,000.00	\$2,000.00	\$6,000.00	\$5,000.00	\$3,200.00	\$2,000.00	
15	Short domestic water service adjustment										
	Relocate	Each	\$8,500.00	\$8,600.00	\$7,500.00	\$6,500.00	\$10,500.00	\$7,000.00	\$11,000.00	\$8,000.00	
	Renew	Each	\$8,500.00	\$7,500.00	\$7,500.00	\$5,500.00	\$10,500.00	\$7,000.00	\$8,500.00	\$8,000.00	
	Transfer	Each	\$8,500.00	\$6,200.00	\$7,000.00	\$4,000.00	\$10,000.00	\$6,800.00	\$6,500.00	\$6,000.00	
16	Short Fire water adjustment (6"), complete										
	Relocate	Each	\$8,500.00	\$9,400.00	\$8,000.00	\$7,000.00	\$10,500.00	\$8,000.00	\$12,000.00	\$10,000.00	
	Renew	Each	\$3,500.00	\$8,500.00	\$7,000.00	\$6,000.00	\$10,500.00	\$8,000.00	\$9,000.00	\$10,000.00	
	Transfer	Each	\$3,000.00	\$7,000.00	\$6,500.00	\$5,000.00	\$10,000.00	\$7,600.00	\$7,500.00	\$8,000.00	
17	Install new valve along new main										
	12"	Each	\$3,500.00	\$3,500.00	\$3,500.00	\$4,000.00	\$5,000.00	\$6,000.00	\$6,000.00	\$5,000.00	
	8"	Each	\$3,500.00	\$2,500.00	\$2,800.00	\$2,500.00	\$4,000.00	\$5,000.00	\$4,000.00	\$4,500.00	
	6"	Each	\$3,500.00	\$1,800.00	\$2,100.00	\$1,800.00	\$3,500.00	\$4,000.00	\$3,500.00	\$4,000.00	
18	Mill and Pave - Asphalt	S.Y.	\$50.00	\$18.00	\$20.00	\$18.00	\$20.00	\$72.00	\$23.00	\$25.00	
19	Concrete Sidewalk	S.Y.	\$65.00	\$70.00	\$75.00	\$65.00	\$95.00	\$108.00	\$130.00	\$90.00	