

LOUISVILLE WATER COMPANY
21-34 Belmar Drive Area Water Main Replacement
Bid Opening Date: 5/12/2021
Base Bid Estimate: \$ 1,470,000

Project Manager's Name: Eric Walls

BIDDERS		Southern Pipeline Construction Company	MAC Construction & Excavating, Inc.
Lump Sum Base Bid:		\$1,866,200.00	\$1,962,650.00
Start / Complete Dates:		Begin the Work within 30 calendar days after Company issues the Notice to Proceed and to complete the Work within 210 calendar days from the date the Work is started.	
Bid Signed:		Yes	Yes
Acknowledge Addendum 1 and 2		Yes	Yes
Bid Bond Received:		Yes	Yes
Good Faith Effort Documents Submitted:		Yes	Yes
Supplementary Unit Prices		Unit	
1	Rock excavation by means of blasting (\$60 per cubic yard, maximum. The Company shall pay a maximum of \$60.00 per cubic yard of rock removed by means of blasting.)	CY	\$60.00
2	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	CY	\$125.00
3	Supply and Install 12" diameter P.V.C. water main, complete (traditional trenching)		
	In pavement.	LF	\$200.00
	In lawn.	LF	\$180.00
4	Supply and Install 12" diameter ductile iron water main, complete (traditional trenching)		
	In pavement.	LF	\$210.00
	In lawn.	LF	\$190.00
5	Supply and Install 8" diameter P.V.C. water main, complete (traditional trenching)		
	In pavement.	LF	\$160.00
	In lawn.	LF	\$140.00
6	Supply and Install 8" diameter ductile iron water main, complete (traditional trenching)		
	In pavement.	LF	\$160.00
	In lawn.	LF	\$140.00
7	Supply and Install 6" diameter P.V.C. water main, complete (traditional trenching)		
	In pavement.	LF	\$115.00
	In lawn.	LF	\$95.00
8	Supply and Install 6" diameter ductile iron water main, complete (traditional trenching)		
	In pavement.	LF	\$130.00
	In lawn.	LF	\$110.00
9	Supply and Install 4" diameter ductile iron water main, complete (traditional trenching)		
	In pavement.	LF	\$125.00
	In lawn.	LF	\$105.00
10	Supply and Install 4" diameter P.V.C. water main, complete (traditional trenching)		
	In pavement.	LF	\$110.00
	In lawn.	LF	\$90.00
11	Supply and Install 12" tie in	EA	\$8,500.00
12	Supply and Install 8" tie in	EA	\$7,500.00
13	Supply and Install 6" and smaller tie in	EA	\$6,500.00
14	Fire hydrant supply and installation, complete	EA	\$10,000.00
15	Supply and Renew domestic water service		
	5/8" - 1"	EA	\$3,200.00
	1.5" - 2"	EA	\$4,000.00
16	Supply and Transfer domestic water service		
	5/8" - 1"	EA	\$1,500.00
	1.5" - 2"	EA	\$3,000.00

17	Supply and Relocate domestic water service			
	5/8" - 1"	EA	\$3,200.00	\$3,500.00
	1.5" - 2"	EA	\$4,000.00	\$6,200.00
18	Discontinue domestic water service			
	5/8" - 1"	EA	\$500.00	\$500.00
	1.5" - 2"	EA	\$750.00	\$750.00
19	Service connections including material from meter to residential structures by licensed plumber			
	5/8" - 1"	EA	\$25.00	\$70.00
	1.5" - 2"	EA	\$25.00	\$80.00
20	Supply and Renew fire service			
	6"	EA	\$5,500.00	\$10,000.00
	4"	EA	\$5,500.00	\$9,000.00
	2"	EA	\$5,500.00	\$7,000.00
21	Supply and Transfer Fire Service			
	6"	EA	\$4,000.00	\$8,000.00
	4"	EA	\$4,000.00	\$7,000.00
	2"	EA	\$4,000.00	\$6,000.00
22	Concrete Restoration			
	Concrete	S.F.	\$19.35	\$12.00
23	Pavement Restoration			
	Asphalt	S.F.	\$5.00	\$8.00
24	Replace Driveway			
	Asphalt		\$19.35	\$10.00
	Concrete		\$5.00	\$12.00
25	Supply and Replace existing valve with new valve			
	4" - 8"	EA	\$6,000.00	\$7,000.00
	12" - 16"	EA	\$12,000.00	\$10,000.00
26	Preconstruction Valve Inspection	EA	\$1,000.00	\$500.00
27	Valve excavation and backfill (including backfill, compaction, and pavement restoration)	EA	\$3,500.00	\$3,500.00