

LOUISVILLE WATER COMPANY
Bid 22-68 / Project 16312 / 900 PZ Expansion - Penion Drive Grid-Tie Project
Bid Opening Date: 9/7/2022
Base Bid Estimate: \$127,000

Awardee: Allterrain Paving & Construction LLC (CWBE & LWC SBE)

Buyer's Name: Terri Young

Project Manager's Name: Shanaka Winters

BIDDERS			Allterrain Paving & Construction LLC (CWBE & LWC SBE)	S-Walk Inc. dba Seven Seas Construction / (CMBE & LWC SBE)	Basham Construction & Rental Co., Inc. (LWC SBE)	Clery Construction Inc. (1)
Lump Sum Base Bid:			\$147,050.00	\$238,535.70	\$241,000.00	
Start / Complete Dates:			Begin the Work within 160 calendar days after the Company issues the Notice to Proceed and to complete the Work within 45 calendar days from the date the Work is started.			
Acknowledge Receipt of Addendum #1:			Yes	Yes	Yes	Yes
Bid Signed:			Yes	Yes	Yes	Yes
Subcontractor Statement Submitted:			Yes	Yes	Yes	Yes
Supplementary Unit Prices			Qty	Unit		
1	Rock excavation by means of blasting (\$60 per cubic yard, maximum. The Company shall pay a maximum of \$60.00 per cubic yard of rock removed by means of blasting.)	0	C.Y.	\$60.00	\$60.00	\$60.00
2	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	0	C.Y.	\$125.00	\$125.00	\$125.00
3	Furnish and Install 6" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In pavement	0	L.F.	\$155.00	\$155.00	\$150.00
4	Furnish and Install 6" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In sidewalk	0	L.F.	\$155.00	\$155.00	\$150.00
5	Furnish and Install 6" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In lawn	0	L.F.	\$145.00	\$135.00	\$125.00
6	Furnish and Install 8" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In pavement	0	L.F.	\$175.00	\$170.00	\$175.00
7	Furnish and Install 8" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In sidewalk	0	L.F.	\$175.00	\$170.00	\$175.00
8	Furnish and Install 8" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In lawn	0	L.F.	\$155.00	\$150.00	\$150.00
9	Furnish and Install 12" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In pavement	0	L.F.	\$225.00	\$235.00	\$200.00
10	Furnish and Install 12" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In sidewalk	0	L.F.	\$225.00	\$235.00	\$200.00
11	Furnish and Install 12" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In lawn	0	L.F.	\$200.00	\$210.00	\$185.00
12	Furnish and Install 6" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	0	L.F.	\$185.00	\$180.00	\$155.00
13	Furnish and Install 6" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In sidewalk	0	L.F.	\$185.00	\$180.00	\$155.00
14	Furnish and Install 6" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In lawn	0	L.F.	\$175.00	\$170.00	\$130.00
15	Furnish and Install 6" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	0	L.F.	\$200.00	\$190.00	\$160.00
16	Furnish and Install 6" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In sidewalk	0	L.F.	\$200.00	\$190.00	\$160.00
17	Furnish and Install 6" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In lawn	0	L.F.	\$180.00	\$180.00	\$155.00
18	Furnish and Install 8" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	0	L.F.	\$220.00	\$195.00	\$180.00
19	Furnish and Install 8" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In sidewalk	0	L.F.	\$220.00	\$195.00	\$180.00
20	Furnish and Install 8" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In lawn	0	L.F.	\$200.00	\$190.00	\$165.00
21	Furnish and Install 8" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	0	L.F.	\$240.00	\$205.00	\$190.00
22	Furnish and Install 8" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In sidewalk	0	L.F.	\$240.00	\$205.00	\$190.00
23	Furnish and Install 8" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In lawn	0	L.F.	\$220.00	\$200.00	\$175.00
24	Furnish and Install 12" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	0	L.F.	\$230.00	\$240.00	\$225.00
25	Furnish and Install 12" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In sidewalk	0	L.F.	\$230.00	\$240.00	\$225.00
26	Furnish and Install 12" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In lawn	0	L.F.	\$200.00	\$230.00	\$200.00
27	Furnish and Install 12" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	0	L.F.	\$250.00	\$250.00	\$230.00
28	Furnish and Install 12" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In sidewalk	0	L.F.	\$250.00	\$250.00	\$230.00
29	Furnish and Install 12" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In lawn	0	L.F.	\$220.00	\$240.00	\$220.00
30	Furnish and install SHORT water service adjustment (5/8" - 3/4"), complete - Relocate	0	Each	\$2,600.00	\$2,600.00	\$2,800.00
31	Furnish and install SHORT water service adjustment (5/8" - 3/4"), complete - Renew	0	Each	\$2,600.00	\$2,500.00	\$2,500.00

LOUISVILLE WATER COMPANY
Bid 22-68 / Project 16312 / 900 PZ Expansion - Penion Drive Grid-Tie Project
Bid Opening Date: 9/7/2022
Base Bid Estimate: \$127,000

Awardee: Allterrain Paving & Construction LLC (CWBE & LWC SBE)

Buyer's Name: Terri Young

Project Manager's Name: Shanaka Winters

BIDDERS				Allterrain Paving & Construction LLC (CWBE & LWC SBE)	S-Walk Inc. dba Seven Seas Construction / (CMBE & LWC SBE)	Basham Construction & Rental Co., Inc. (LWC SBE)	Clery Construction Inc. (1)
32	Furnish and install SHORT water service adjustment (5/8" - 3/4"), complete - Transfer	0	Each	\$2,000.00	\$2,000.00	\$1,200.00	
33	Furnish and install SHORT water service adjustment (5/8" - 3/4"), complete - Discontinue	0	Each	\$1,000.00	\$1,100.00	\$1,000.00	
34	Furnish and install LONG water service adjustment (5/8" - 3/4"), complete - Relocate	0	Each	\$3,200.00	\$2,600.00	\$3,000.00	
35	Furnish and install LONG water service adjustment (5/8" - 3/4"), complete - Renew	0	Each	\$3,200.00	\$2,900.00	\$2,800.00	
36	Furnish and install LONG water service adjustment (5/8" - 3/4"), complete - Transfer	0	Each	\$2,500.00	\$2,500.00	\$1,200.00	
37	Furnish and install LONG water service adjustment (5/8" - 3/4"), complete - Discontinue	0	Each	\$1,000.00	\$1,100.00	\$1,000.00	
38	Furnish and install SHORT water service adjustment (1" - 2"), complete - Relocate	0	Each	\$3,500.00	\$4,500.00	\$3,800.00	
39	Furnish and install SHORT water service adjustment (1" - 2"), complete - Renew	0	Each	\$3,500.00	\$4,300.00	\$3,500.00	
40	Furnish and install SHORT water service adjustment (1" - 2"), complete - Transfer	0	Each	\$3,000.00	\$4,000.00	\$1,200.00	
41	Furnish and install SHORT water service adjustment (1" - 2"), complete - Discontinue	0	Each	\$1,000.00	\$1,200.00	\$1,000.00	
42	Furnish and install LONG water service adjustment (1" - 2"), complete - Relocate	0	Each	\$4,500.00	\$5,250.00	\$4,000.00	
43	Furnish and install LONG water service adjustment (1" - 2"), complete - Renew	0	Each	\$4,500.00	\$5,200.00	\$3,800.00	
44	Furnish and install LONG water service adjustment (1" - 2"), complete - Transfer	0	Each	\$4,000.00	\$5,000.00	\$1,200.00	
45	Furnish and install LONG water service adjustment (1" - 2"), complete - Discontinue	0	Each	\$1,000.00	\$1,200.00	\$1,000.00	
46	Furnish and install SHORT water service adjustment (6"), complete - Relocate	0	Each	\$6,500.00	\$9,500.00	\$18,000.00	
47	Furnish and install SHORT water service adjustment (6"), complete - Renew	0	Each	\$6,500.00	\$9,250.00	\$6,000.00	
48	Furnish and install SHORT water service adjustment (6"), complete - Transfer	0	Each	\$5,000.00	\$9,250.00	\$3,500.00	
49	Furnish and install SHORT water service adjustment (6"), complete - Discontinue	0	Each	\$2,000.00	\$2,500.00	\$3,000.00	
50	Furnish and install LONG water service adjustment (6"), complete - Relocate	0	Each	\$8,000.00	\$11,500.00	\$20,000.00	
51	Furnish and install LONG water service adjustment (6"), complete - Renew	0	Each	\$8,000.00	\$11,250.00	\$9,000.00	
52	Furnish and install LONG water service adjustment (6"), complete - Transfer	0	Each	\$6,000.00	\$9,250.00	\$3,500.00	
53	Furnish and install LONG water service adjustment (6"), complete - Discontinue	0	Each	\$2,000.00	\$2,500.00	\$3,000.00	
54	Exchange Meter (5/8" - 1"), Complete	0	Each	\$500.00	\$1,500.00	\$300.00	
55	Exchange Meter (1-1/2" - 2"), Complete	0	Each	\$750.00	\$2,500.00	\$750.00	
56	Furnish and install 6" fire hydrant, complete - Short	0	Each	\$8,500.00	\$8,500.00	\$8,000.00	
57	Furnish and install 6" fire hydrant, complete - Long	0	Each	\$10,000.00	\$9,500.00	\$9,000.00	
58	Preconstruction valve inspection	0	Each	\$750.00	\$850.00	\$500.00	
59	Valve excavation and backfill (including backfill, compaction, and pavement restoration)	0	Each	\$3,000.00	\$3,250.00	\$1,200.00	
60	Replace existing valve with new valve (Valve Furnished by CONTRACTOR) - 6"	0	Each	\$4,500.00	\$4,800.00	\$3,000.00	
61	Replace existing valve with new valve (Valve Furnished by CONTRACTOR) - 8"	0	Each	\$6,000.00	\$5,500.00	\$4,000.00	
62	Replace existing valve with new valve (Valve Furnished by CONTRACTOR) - 12"	0	Each	\$9,500.00	\$7,500.00	\$7,500.00	
63	Furnish and Install new valve along new main - 6"	0	Each	\$4,500.00	\$4,000.00	\$2,500.00	
64	Furnish and Install new valve along new main - 8"	0	Each	\$6,000.00	\$5,000.00	\$3,500.00	
65	Furnish and Install new valve along new main - 12"	0	Each	\$9,500.00	\$6,500.00	\$5,000.00	
66	Milling - Asphalt	0	S.Y.	\$13.00	\$13.00	\$16.00	
67	Paving - Asphalt	0	S.Y.	\$19.00	\$30.00	\$18.00	
68	Concrete Drive Restoration (Standard Mix)	0	S.Y.	\$100.00	\$60.00	\$100.00	
69	Concrete Drive Restoration (Historic Mix)	0	S.Y.	\$125.00	\$130.00	\$110.00	
70	Asphalt Drive Restoration	0	S.Y.	\$50.00	\$45.00	\$40.00	
71	Concrete Curb Restoration (Standard Mix)	0	L.F.	\$70.00	\$60.00	\$65.00	
72	Concrete Curb Restoration (Historic Mix)	0	L.F.	\$75.00	\$65.00	\$85.00	
73	Limestone Curb Restoration	0	L.F.	\$100.00	\$400.00	\$300.00	
74	Concrete Sidewalk - Historical Mix	0	S.Y.	\$125.00	\$130.00	\$110.00	
75	Concrete Sidewalk - Standard Mix	0	S.Y.	\$110.00	\$115.00	\$100.00	
76	Mobilization	0	Each	\$6,500.00	\$5,850.00	\$5,000.00	
77	De-mobilization	0	Each	\$6,500.00	\$2,800.00	\$3,500.00	
When possible, the following supplementary unit prices shall be used to determine compensation/credit for work items not listed above. These unit prices shall include all overhead, profit, fringe benefits, etc.				Qty	Unit		
1	Foreman	0	Hour	\$75.00	\$75.00	\$80.00	
2	Laborer	0	Hour	\$60.00	\$50.00	\$65.00	
3	Truck Driver	0	Hour	\$60.00	\$50.00	\$65.00	
4	Operator	0	Hour	\$65.00	\$62.00	\$70.00	
5	Dump Truck	0	Hour	\$92.00	\$135.00	\$65.00	
6	Backhoe	0	Hour	\$65.00	\$100.00	\$100.00	
7	Loader	0	Hour	\$70.00	\$120.00	\$110.00	
8	Hoe Ram	0	Hour	\$125.00	\$145.00	\$100.00	
9	Pick-up Truck	0	Hour	\$12.00	\$35.00	\$40.00	
10	Excavator	0	Hour	\$75.00	\$135.00	\$125.00	
11	Skid Steer	0	Hour	\$55.00	\$85.00	\$90.00	
12	Rosco Broom	0	Hour	\$30.00	\$90.00	\$90.00	

LOUISVILLE WATER COMPANY
Bid 22-68 / Project 16312 / 900 PZ Expansion - Penion Drive Grid-Tie Project
Bid Opening Date: 9/7/2022
Base Bid Estimate: \$127,000

Awardee: Allterrain Paving & Construction LLC (CWBE & LWC SBE)

Buyer's Name: Terri Young

Project Manager's Name: Shanaka Winters

BIDDERS			Allterrain Paving & Construction LLC (CWBE & LWC SBE)	S-Walk Inc. dba Seven Seas Construction / (CMBE & LWC SBE)	Basham Construction & Rental Co., Inc. (LWC SBE)	Cleary Construction Inc. (1)
13	Flat Bed Truck	0	Hour	\$125.00	\$85.00	\$95.00
14	Flowable Fill	0	C.Y.	\$125.00	\$190.00	\$200.00
15	Bedding Material	0	C.Y.	\$35.00	\$48.00	\$52.00
16	Rock Backfill	0	C.Y.	\$40.00	\$48.00	\$52.00
17	Sod Restoration	0	S.Y	\$10.00	\$12.00	\$20.00
18	Fencing Restoration	0	L.F.	\$40.00	\$65.00	\$65.00

Planholders not submitting a bid: N/A

(1) Bid was rejected an unopened. Bidder was not prequalified in the required categories. Did not effect outcome of bid.