

**LOUISVILLE WATER COMPANY**  
**Bid 23-59 / Project 16225 / Monty Lane Water Main Replacement Project**  
**Bid Opening Date: 6/28/2023**  
**Base Bid Estimate: \$263,000**

**Awardee: Allterrain Paving & Construction LLC (CWBE & LWC SBE)**

**Buyer's Name:** Terri Young

**Project Manager's Name:** Jacob Clark

<b>BIDDERS</b>			<b>Allterrain Paving &amp; Construction LLC (CWBE &amp; LWC SBE)</b>	<b>Basham Construction &amp; Rental Co., Inc. (LWC SBE)</b>	<b>S-Walk Inc. dba Seven Seas Construction (CMBE &amp; LWC SBE)</b>	
<b>Lump Sum Base Bid:</b>			<b>\$348,000.00</b>	\$386,000.00	\$498,901.34	
<b>Start / Complete Dates:</b>			Begin the Work within <u>180</u> calendar days after the Company issues the Notice to Proceed and to complete the Work within <u>120</u> calendar days from the date the Work is started.			
<b>Bid Signed:</b>			Yes	Yes	Yes	
<b>Bid Bond Received:</b>			Yes	Yes	Yes	
<b>Subcontractor Statement Submitted:</b>			Yes	Yes	Yes	
<b>Supplementary Unit Prices</b>		<b>Qty</b>	<b>Unit</b>			
1	Rock excavation by means of blasting (\$60 per cubic yard, maximum. The Company shall pay a maximum of \$60.00 per cubic yard of rock removed by means of blasting.)	0	C.Y.	<b>\$60.00</b>	\$60.00	\$60.00
2	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	0	C.Y.	<b>\$125.00</b>	\$125.00	\$125.00
3	Furnish and Install 6" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In pavement	0	L.F.	<b>\$140.00</b>	\$150.00	\$155.00
4	Furnish and Install 6" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In sidewalk	0	L.F.	<b>\$140.00</b>	\$150.00	\$155.00
5	Furnish and Install 6" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In lawn	0	L.F.	<b>\$125.00</b>	\$140.00	\$150.00
6	Furnish and Install 8" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In pavement	0	L.F.	<b>\$175.00</b>	\$175.00	\$170.00
7	Furnish and Install 8" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In sidewalk	0	L.F.	<b>\$175.00</b>	\$175.00	\$170.00
8	Furnish and Install 8" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In lawn	0	L.F.	<b>\$160.00</b>	\$160.00	\$160.00
9	Furnish and Install 6" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	0	L.F.	<b>\$150.00</b>	\$160.00	\$175.00
10	Furnish and Install 6" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In sidewalk	0	L.F.	<b>\$150.00</b>	\$160.00	\$175.00
11	Furnish and Install 6" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In lawn	0	L.F.	<b>\$140.00</b>	\$150.00	\$170.00
12	Furnish and Install 6" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In	0	L.F.	<b>\$165.00</b>	\$175.00	\$190.00
13	Furnish and Install 6" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In	0	L.F.	<b>\$165.00</b>	\$175.00	\$190.00
14	Furnish and Install 6" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In	0	L.F.	<b>\$150.00</b>	\$160.00	\$185.00
15	Furnish and Install 8" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	0	L.F.	<b>\$185.00</b>	\$185.00	\$195.00
16	Furnish and Install 8" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In sidewalk	0	L.F.	<b>\$185.00</b>	\$185.00	\$195.00
17	Furnish and Install 8" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In lawn	0	L.F.	<b>\$175.00</b>	\$175.00	\$190.00
18	Furnish and Install 8" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In	0	L.F.	<b>\$200.00</b>	\$200.00	\$210.00
19	Furnish and Install 8" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In	0	L.F.	<b>\$200.00</b>	\$200.00	\$210.00
20	Furnish and Install 8" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In	0	L.F.	<b>\$190.00</b>	\$190.00	\$205.00
21	Furnish and install SHORT water service adjustment (5/8" – 3/4"), complete - Relocate	0	Each	<b>\$2,800.00</b>	\$3,500.00	\$3,100.00
22	Furnish and install SHORT water service adjustment (5/8" – 3/4"), complete - Renew	0	Each	<b>\$2,600.00</b>	\$3,200.00	\$3,000.00
23	Furnish and install SHORT water service adjustment (5/8" – 3/4"), complete - Transfer	0	Each	<b>\$2,000.00</b>	\$2,500.00	\$2,000.00
24	Furnish and install SHORT water service adjustment (5/8" – 3/4"), complete - Discontinue	0	Each	<b>\$1,000.00</b>	\$1,500.00	\$1,100.00
25	Furnish and install LONG water service adjustment (5/8" – 3/4"), complete - Relocate	0	Each	<b>\$3,200.00</b>	\$4,000.00	\$3,500.00
26	Furnish and install LONG water service adjustment (5/8" – 3/4"), complete - Renew	0	Each	<b>\$3,000.00</b>	\$3,800.00	\$3,400.00
27	Furnish and install LONG water service adjustment (5/8" – 3/4"), complete - Transfer	0	Each	<b>\$2,200.00</b>	\$2,500.00	\$2,500.00
28	Furnish and install LONG water service adjustment (5/8" – 3/4"), complete - Discontinue	0	Each	<b>\$1,100.00</b>	\$1,500.00	\$1,100.00

**LOUISVILLE WATER COMPANY**  
**Bid 23-59 / Project 16225 / Monty Lane Water Main Replacement Project**  
**Bid Opening Date: 6/28/2023**  
**Base Bid Estimate: \$263,000**

**Awardee: Allterrain Paving & Construction LLC (CWBE & LWC SBE)**

**Buyer's Name:** Terri Young

**Project Manager's Name:** Jacob Clark

BIDDERS				Allterrain Paving & Construction LLC (CWBE & LWC SBE)	Basham Construction & Rental Co., Inc. (LWC SBE)	S-Walk Inc. dba Seven Seas Construction (CMBE & LWC SBE)
29	Furnish and install SHORT water service adjustment (1" – 2"), complete - Relocate	0	Each	\$3,400.00	\$4,000.00	\$4,500.00
30	Furnish and install SHORT water service adjustment (1" – 2"), complete - Renew	0	Each	\$3,200.00	\$3,800.00	\$4,300.00
31	Furnish and install SHORT water service adjustment (1" – 2"), complete - Transfer	0	Each	\$2,500.00	\$2,800.00	\$4,000.00
32	Furnish and install SHORT water service adjustment (1" – 2"), complete - Discontinue	0	Each	\$1,000.00	\$1,500.00	\$1,200.00
33	Furnish and install LONG water service adjustment (1" – 2"), complete - Relocate	0	Each	\$3,800.00	\$4,500.00	\$5,250.00
34	Furnish and install LONG water service adjustment (1" – 2"), complete - Renew	0	Each	\$3,600.00	\$4,000.00	\$4,500.00
35	Furnish and install LONG water service adjustment (1" – 2"), complete - Transfer	0	Each	\$2,800.00	\$2,500.00	\$5,000.00
36	Furnish and install LONG water service adjustment (1" – 2"), complete - Discontinue	0	Each	\$1,100.00	\$1,500.00	\$1,200.00
37	Exchange Meter (5/8" - 1"), Complete	0	Each	\$500.00	\$150.00	\$3,000.00
38	Furnish and install 6" fire hydrant, complete - Short	0	Each	\$8,500.00	\$8,500.00	\$9,500.00
39	Furnish and install 6" fire hydrant, complete - Long	0	Each	\$10,000.00	\$9,500.00	\$12,000.00
40	Preconstruction valve inspection	0	Each	\$1,200.00	\$1,500.00	\$850.00
41	Valve excavation and backfill (including backfill, compaction, and pavement restoration)	0	Each	\$2,500.00	\$2,500.00	\$3,500.00
42	Replace existing valve with new valve (Valve Furnished by CONTRACTOR) - 6"	0	Each	\$4,000.00	\$3,000.00	\$5,000.00
43	Replace existing valve with new valve (Valve Furnished by CONTRACTOR) - 8"	0	Each	\$4,500.00	\$4,500.00	\$5,750.00
44	Furnish and Install new valve along new main - 6"	0	Each	\$2,500.00	\$1,500.00	\$4,000.00
45	Furnish and Install new valve along new main - 8"	0	Each	\$2,800.00	\$3,000.00	\$5,500.00
46	Milling - Asphalt	0	S.Y	\$12.00	\$15.00	\$12.00
47	Paving - Asphalt	0	S.Y	\$24.00	\$32.00	\$20.00
48	Concrete Drive Restoration (Standard Mix)	0	S.Y	\$110.00	\$110.00	\$115.00
49	Concrete Drive Restoration (Historic Mix)	0	S.Y	\$125.00	\$150.00	\$130.00
50	Asphalt Drive Restoration	0	S.Y	\$55.00	\$45.00	\$45.00
51	Concrete Curb Restoration (Standard Mix)	0	L.F.	\$65.00	\$75.00	\$60.00
52	Concrete Curb Restoration (Historic Mix)	0	L.F.	\$75.00	\$125.00	\$65.00
53	Limestone Curb Restoration	0	L.F.	\$325.00	\$350.00	\$225.00
54	Concrete Sidewalk - Historical Mix	0	S.Y.	\$110.00	\$110.00	\$125.00
55	Concrete Sidewalk - Standard Mix	0	S.Y.	\$100.00	\$75.00	\$110.00
56	Mobilization	0	Each	\$5,000.00	\$5,000.00	\$5,850.00
57	De-mobilization	0	Each	\$3,000.00	\$3,000.00	\$2,800.00
<b>When possible, the following supplementary unit prices shall be used to determine compensation/credit for work items not listed above. These unit prices shall include all overhead, profit, fringe benefits, etc.</b>		<b>Qty</b>	<b>Unit</b>			
1	Foreman	0	Hour	\$90.00	\$125.00	\$75.00
2	Laborer	0	Hour	\$65.00	\$75.00	\$50.00
3	Truck Driver	0	Hour	\$60.00	\$85.00	\$50.00
4	Operator	0	Hour	\$72.00	\$90.00	\$62.00
5	Dump Truck	0	Hour	\$130.00	\$135.00	\$135.00
6	Backhoe	0	Hour	\$100.00	\$110.00	\$100.00
7	Loader	0	Hour	\$120.00	\$125.00	\$120.00
8	Hoe Ram	0	Hour	\$140.00	\$100.00	\$145.00
9	Pick-up Truck	0	Hour	\$35.00	\$40.00	\$35.00
10	Excavator	0	Hour	\$145.00	\$150.00	\$135.00
11	Skid Steer	0	Hour	\$90.00	\$90.00	\$85.00
12	Rosco Broom	0	Hour	\$55.00	\$95.00	\$90.00
13	Flat Bed Truck	0	Hour	\$55.00	\$110.00	\$85.00
14	Flowable Fill	0	C.Y.	\$175.00	\$300.00	\$200.00
15	Bedding Material	0	C.Y.	\$52.00	\$52.00	\$50.00
16	Rock Backfill	0	C.Y.	\$52.00	\$52.00	\$50.00
17	Sod Restoration	0	S.Y	\$16.00	\$25.00	\$13.00
18	Fencing Restoration	0	L.F.	\$75.00	\$75.00	\$65.00

Planholders not submitting a bid: Overflow Service LLC (LWC SBE) and TRC, LLC (CWBE)