

**LOUISVILLE WATER COMPANY**  
**Bid 23-41 / Project 16342 / Owl Creek Lane Water Main Extension Project**  
**Bid Opening Date: 9/20/2023**  
**Base Bid Estimate: \$400,000**

**Awardee: Basham Construction & Rental Co., Inc. (LWC SBE)**

**Buyer's Name:** Terri Young

**Project Manager's Name:** Eric Walls

<b>BIDDERS</b>		<b>Basham Construction &amp; Rental Co., Inc. (LWC SBE)</b>	<b>S-Walk Inc. dba Seven Seas Construction (CMBE &amp; LWC SBE)</b>	<b>Advanced Paving &amp; Construction (CWBE &amp; LWC SBE)</b>
<b>Lump Sum Base Bid:</b>		<b>\$556,000.00</b>	\$823,084.30	\$895,000.00
<b>Start / Complete Dates:</b>		Begin the Work within <u>90</u> calendar days after the Company issues the Notice to Proceed and to complete the Work within <u>360</u> calendar days from the date the Work is started.		
<b>Acknowledge Receipt of Addendum #1:</b>		Yes	Yes	Yes
<b>Bid Signed:</b>		Yes	Yes	Yes
<b>Bid Bond Received:</b>		Yes	Yes	Yes
<b>Subcontractor Statement Submitted:</b>		Yes	Yes	Yes
<b>Supplementary Unit Prices</b>		<b>Unit</b>		
1	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00	\$60.00
2	Furnish and Install 4" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$125.00	\$290.00
3	Furnish and Install 4" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In sidewalk	L.F.	\$125.00	\$350.00
4	Furnish and Install 4" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In lawn	L.F.	\$110.00	\$230.00
5	Furnish and Install 6" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$175.00	\$290.00
6	Furnish and Install 6" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In sidewalk	L.F.	\$175.00	\$320.00
7	Furnish and Install 6" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In lawn	L.F.	\$150.00	\$225.00
8	Furnish and Install 8" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$185.00	\$400.00
9	Furnish and Install 8" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In sidewalk	L.F.	\$185.00	\$440.00
10	Furnish and Install 8" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In lawn	L.F.	\$175.00	\$350.00
11	Furnish and Install 12" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$200.00	\$480.00
12	Furnish and Install 12" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In sidewalk	L.F.	\$200.00	\$520.00
13	Furnish and Install 12" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In lawn	L.F.	\$190.00	\$365.00
14	Furnish and Install 4" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$140.00	\$300.00
15	Furnish and Install 4" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In sidewalk	L.F.	\$140.00	\$340.00
16	Furnish and Install 4" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In lawn	L.F.	\$125.00	\$290.00
17	Furnish and Install 4" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$150.00	\$390.00
18	Furnish and Install 4" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In sidewalk	L.F.	\$175.00	\$440.00
19	Furnish and Install 4" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In lawn	L.F.	\$165.00	\$340.00
20	Furnish and Install 6" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$165.00	\$350.00
21	Furnish and Install 6" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In sidewalk	L.F.	\$165.00	\$400.00

**LOUISVILLE WATER COMPANY**  
**Bid 23-41 / Project 16342 / Owl Creek Lane Water Main Extension Project**  
**Bid Opening Date: 9/20/2023**  
**Base Bid Estimate: \$400,000**

**Awardee: Basham Construction & Rental Co., Inc. (LWC SBE)**

**Buyer's Name:** Terri Young

**Project Manager's Name:** Eric Walls

<b>BIDDERS</b>		<b>Basham Construction &amp; Rental Co., Inc. (LWC SBE)</b>	<b>S-Walk Inc. dba Seven Seas Construction (CMBE &amp; LWC SBE)</b>	<b>Advanced Paving &amp; Construction (CWBE &amp; LWC SBE)</b>	
22	Furnish and Install 6" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In lawn	L.F.	<b>\$155.00</b>	\$175.00	\$300.00
23	Furnish and Install 6" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	<b>\$175.00</b>	\$195.00	\$400.00
24	Furnish and Install 6" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In sidewalk	L.F.	<b>\$175.00</b>	\$195.00	\$500.00
25	Furnish and Install 6" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In lawn	L.F.	<b>\$160.00</b>	\$190.00	\$450.00
26	Furnish and Install 8" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	<b>\$200.00</b>	\$195.00	\$450.00
27	Furnish and Install 8" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In sidewalk	L.F.	<b>\$200.00</b>	\$195.00	\$490.00
28	Furnish and Install 8" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In lawn	L.F.	<b>\$190.00</b>	\$190.00	\$400.00
29	Furnish and Install 8" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	<b>\$210.00</b>	\$215.00	\$500.00
30	Furnish and Install 8" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In sidewalk	L.F.	<b>\$210.00</b>	\$215.00	\$540.00
31	Furnish and Install 8" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In lawn	L.F.	<b>\$200.00</b>	\$210.00	\$450.00
32	Furnish and Install 12" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	<b>\$250.00</b>	\$250.00	\$530.00
33	Furnish and Install 12" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In sidewalk	L.F.	<b>\$250.00</b>	\$250.00	\$630.00
34	Furnish and Install 12" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In lawn	L.F.	<b>\$225.00</b>	\$245.00	\$580.00
35	Furnish and Install 12" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	<b>\$275.00</b>	\$275.00	\$580.00
36	Furnish and Install 12" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In sidewalk	L.F.	<b>\$275.00</b>	\$275.00	\$730.00
37	Furnish and Install 12" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In lawn	L.F.	<b>\$250.00</b>	\$270.00	\$620.00
38	Furnish and install SHORT water service adjustment (5/8" – 3/4"), complete - Relocate	Each	<b>\$3,200.00</b>	\$3,200.00	\$4,500.00
39	Furnish and install SHORT water service adjustment (5/8" – 3/4"), complete - Renew	Each	<b>\$3,000.00</b>	\$3,000.00	\$4,500.00
40	Furnish and install SHORT water service adjustment (5/8" – 3/4"), complete - Transfer	Each	<b>\$2,000.00</b>	\$2,500.00	\$4,500.00
41	Furnish and install SHORT water service adjustment (5/8" – 3/4"), complete - Discontinue	Each	<b>\$1,200.00</b>	\$1,200.00	\$4,500.00
42	Furnish and install LONG water service adjustment (5/8" – 3/4"), complete - Relocate	Each	<b>\$4,000.00</b>	\$3,750.00	\$10,000.00
43	Furnish and install LONG water service adjustment (5/8" – 3/4"), complete - Renew	Each	<b>\$3,800.00</b>	\$3,500.00	\$10,000.00
44	Furnish and install LONG water service adjustment (5/8" – 3/4"), complete - Transfer	Each	<b>\$2,000.00</b>	\$2,750.00	\$10,000.00
45	Furnish and install LONG water service adjustment (5/8" – 3/4"), complete - Discontinue	Each	<b>\$1,200.00</b>	\$1,200.00	\$10,000.00
46	Furnish and install 6" fire hydrant, complete - Short	Each	<b>\$9,000.00</b>	\$9,750.00	\$8,300.00
47	Furnish and install 6" fire hydrant, complete - Long	Each	<b>\$10,000.00</b>	\$12,250.00	\$15,000.00
48	Preconstruction valve inspection	Each	<b>\$150.00</b>	\$900.00	\$500.00

**LOUISVILLE WATER COMPANY**  
**Bid 23-41 / Project 16342 / Owl Creek Lane Water Main Extension Project**  
**Bid Opening Date: 9/20/2023**  
**Base Bid Estimate: \$400,000**

**Awardee: Basham Construction & Rental Co., Inc. (LWC SBE)**

**Buyer's Name:** Terri Young

**Project Manager's Name:** Eric Walls

<b>BIDDERS</b>			<b>Basham Construction &amp; Rental Co., Inc. (LWC SBE)</b>	<b>S-Walk Inc. dba Seven Seas Construction (CMBE &amp; LWC SBE)</b>	<b>Advanced Paving &amp; Construction (CWBE &amp; LWC SBE)</b>
49	Valve excavation and backfill (including backfill, compaction, and pavement restoration)	Each	<b>\$1,500.00</b>	\$3,500.00	\$5,000.00
50	Replace existing valve with new valve (Valve Furnished by CONTRACTOR) - 4"	Each	<b>\$2,500.00</b>	\$4,500.00	\$8,000.00
51	Replace existing valve with new valve (Valve Furnished by CONTRACTOR) - 6"	Each	<b>\$4,000.00</b>	\$5,000.00	\$10,000.00
52	Replace existing valve with new valve (Valve Furnished by CONTRACTOR) - 8"	Each	<b>\$6,000.00</b>	\$6,000.00	\$12,000.00
53	Replace existing valve with new valve (Valve Furnished by CONTRACTOR) - 12"	Each	<b>\$8,500.00</b>	\$8,000.00	\$15,000.00
54	Furnish and Install new valve along new main - 4"	Each	<b>\$1,500.00</b>	\$4,000.00	\$5,000.00
55	Furnish and Install new valve along new main - 6"	Each	<b>\$2,500.00</b>	\$4,500.00	\$6,000.00
56	Furnish and Install new valve along new main - 8"	Each	<b>\$3,000.00</b>	\$5,750.00	\$8,000.00
57	Furnish and Install new valve along new main - 12"	Each	<b>\$5,500.00</b>	\$7,750.00	\$10,000.00
58	Milling - Asphalt	S.Y	<b>\$35.00</b>	\$12.00	\$7.00
59	Paving - Asphalt	S.Y	<b>\$45.00</b>	\$2.00	\$22.00
60	Concrete Drive Restoration (Standard Mix)	S.Y	<b>\$110.00</b>	\$115.00	\$95.00
61	Concrete Drive Restoration (Historic Mix)	S.Y	<b>\$125.00</b>	\$130.00	\$115.00
62	Asphalt Drive Restoration	S.Y	<b>\$48.00</b>	\$45.00	\$22.00
63	Concrete Curb Restoration (Standard Mix)	L.F.	<b>\$225.00</b>	\$60.00	\$25.00
64	Concrete Curb Restoration (Historic Mix)	L.F.	<b>\$250.00</b>	\$65.00	\$35.00
65	Concrete Sidewalk - Standard Mix	S.Y.	<b>\$90.00</b>	\$110.00	\$95.00
66	Mobilization	Each	<b>\$3,000.00</b>	\$5,850.00	\$15,000.00
67	De-mobilization	Each	<b>\$2,500.00</b>	\$2,800.00	\$3,500.00
<b>When possible, the following supplementary unit prices shall be used to determine compensation/credit for work items not listed above. These unit prices shall include all overhead, profit, fringe benefits, etc.</b>		<b>Unit</b>			
1	Foreman	Hour	<b>\$95.00</b>	\$75.00	\$95.00
2	Laborer	Hour	<b>\$75.00</b>	\$50.00	\$65.00
3	Truck Driver	Hour	<b>\$75.00</b>	\$50.00	\$85.00
4	Operator	Hour	<b>\$85.00</b>	\$62.00	\$85.00
5	Dump Truck	Hour	<b>\$140.00</b>	\$135.00	\$100.00
6	Backhoe	Hour	<b>\$120.00</b>	\$100.00	\$70.00
7	Loader	Hour	<b>\$120.00</b>	\$120.00	\$80.00
8	Hoe Ram	Hour	<b>\$100.00</b>	\$145.00	\$153.00
9	Pick-up Truck	Hour	<b>\$40.00</b>	\$40.00	\$80.00
10	Excavator	Hour	<b>\$150.00</b>	\$135.00	\$170.00
11	Skid Steer	Hour	<b>\$100.00</b>	\$90.00	\$70.00
12	Rosco Broom	Hour	<b>\$90.00</b>	\$90.00	\$60.00
13	Flat Bed Truck	Hour	<b>\$120.00</b>	\$90.00	\$80.00
14	Flowable Fill	C.Y.	<b>\$350.00</b>	\$200.00	\$175.00
15	Bedding Material	C.Y.	<b>\$55.00</b>	\$50.00	\$60.00
16	Rock Backfill	C.Y.	<b>\$55.00</b>	\$50.00	\$60.00
17	Sod Restoration	S.Y	<b>\$35.00</b>	\$14.00	\$6.00
18	Fencing Restoration	L.F.	<b>\$75.00</b>	\$70.00	\$30.00

Planholders not submitting a bid: Allterrain Paving & Construction LLC (CWBE & LWC SBE), Argenbright Dirt Works, LLC, BlueWater Kentucky LLC, Dave O'Mara Contractor, Inc., and Excel Excavating (LWC SBE)