

Bidders		Allterrain Paving & Construction (CWBE & LWC SBE)	Argenbright Dirt Works (LWC - SBE)	Basham Construction & Rental Co., Inc. (LWC - SBE)	Excel Excavating, Inc. (LWC - SBE)	S-Walk dba Seven Seas Construction (SMBE & LWC-SBE)	TRC, LLC (CWBE & LWC SBE)
Lump Sum Base Bid (1)							
Lump Sum Base Bid to furnish all materials, tools, Equipment & Labor, etc for complete Project.	Lump Sum	\$ 128,000.0	\$ 148,340.0	\$ 135,000.0	\$ 198,490.0	\$ 156,687.37	\$ 178,000.0
Start Completion Dates		Work shall begin within 90 calendar days after Notice to Proceed and work completed within 60 days from the date work is started					
Bid Signed		Yes	Yes	Yes	Yes	Yes	Yes
Subcontractor Form Submitted		Yes	Yes	Yes	Yes	Yes	Yes
Supplementary Prices (34)							
Rock excavation by means of blasting (\$60 per cubic y	C.Y.	\$ 60	\$ 60	\$ 60	\$ 60	\$ 60	\$ 60
Rock excavation by mechanical means (\$125 per cubic	C.Y.	\$ 125	\$ 125	\$ 125	\$ 125	\$ 125	\$ 125
Furnish and Install 4" diameter DR-18 C900 PVC water	L.F.	\$ 145	\$ 150	\$ 150	\$ 155	\$ 155	\$ 135
Furnish and Install 4" diameter DR-18 C900 PVC water	L.F.	\$ 145	\$ 150	\$ 150	\$ 155	\$ 155	\$ 140
Furnish and Install 4" diameter DR-18 C900 PVC water	L.F.	\$ 135	\$ 140	\$ 125	\$ 150	\$ 150	\$ 130
Furnish and Install 6" diameter DR-18 C900 PVC water	L.F.	\$ 150	\$ 150	\$ 175	\$ 160	\$ 165	\$ 150
Furnish and Install 6" diameter DR-18 C900 PVC water	L.F.	\$ 150	\$ 150	\$ 175	\$ 160	\$ 165	\$ 155
Furnish and Install 6" diameter DR-18 C900 PVC water	L.F.	\$ 140	\$ 140	\$ 150	\$ 155	\$ 160	\$ 140
Furnish and install SHORT water service adjustment (5	Each	\$ 3,200.0	\$ 2,500.0	\$ 2,800.0	\$ 3,100.0	\$ 3,200.0	\$ 3,000.0
Furnish and install SHORT water service adjustment (5	Each	\$ 3,000.0	\$ 2,500.0	\$ 2,600.0	\$ 3,100.0	\$ 3,000.0	\$ 3,000.0
Furnish and install SHORT water service adjustment (5	Each	\$ 2,500.0	\$ 2,500.0	\$ 1,500.0	\$ 2,300.0	\$ 3,000.0	\$ 3,000.0
Furnish and install SHORT water service adjustment (5	Each	\$ 800	\$ 1,000.0	\$ 1,200.0	\$ 1,300.0	\$ 1,100.0	\$ 875
Furnish and install LONG water service adjustment (5/	Each	\$ 3,500.0	\$ 3,000.0	\$ 3,400.0	\$ 4,000.0	\$ 3,600.0	\$ 4,500.0
Furnish and install LONG water service adjustment (5/	Each	\$ 3,400.0	\$ 3,000.0	\$ 3,200.0	\$ 3,400.0	\$ 3,400.0	\$ 4,500.0
Furnish and install LONG water service adjustment (5/	Each	\$ 2,500.0	\$ 3,000.0	\$ 1,500.0	\$ 3,000.0	\$ 3,400.0	\$ 4,500.0
Furnish and install LONG water service adjustment (5/	Each	\$ 800	\$ 1,000.0	\$ 1,200.0	\$ 1,600.0	\$ 1,100.0	\$ 975
Furnish and install 6" fire hydrant, complete - Short	Each	\$ 8,500.0	\$ 7,500.0	\$ 9,000.0	\$ 11,000.0	\$ 9,500.0	\$ 9,500.0
Furnish and install 6" fire hydrant, complete - Long	Each	\$ 10,000.0	\$ 9,500.0	\$ 10,000.0	\$ 14,000.0	\$ 11,000.0	\$ 12,000.0
Preconstruction valve inspection	Each	\$ 500	\$ 500	\$ 250	\$ 1,200.0	\$ 850	\$ 875
Valve excavation and backfill (including backfill, comp	Each	\$ 2,500.0	\$ 2,500.0	\$ 2,000.0	\$ 3,800.0	\$ 5,000.0	\$ 1,100.0
Replace existing valve with new valve (Valve Furnishe	Each	\$ 4,000.0	\$ 3,500.0	\$ 3,500.0	\$ 6,000.0	\$ 5,500.0	\$ 8,500.0
Furnish and Install new valve along new main - 6"	Each	\$ 1,500.0	\$ 2,500.0	\$ 2,000.0	\$ 6,000.0	\$ 4,500.0	\$ 8,750.0
Milling - Asphalt	S.Y	\$ 12	\$ 12	\$ 32	\$ 25	\$ 18	\$ 12
Paving - Asphalt	S.Y	\$ 22	\$ 16	\$ 45	\$ 40	\$ 20	\$ 20
Concrete Drive Restoration (Standard Mix)	S.Y	\$ 110	\$ 100	\$ 125	\$ 125	\$ 115	\$ 115
Concrete Drive Restoration (Historic Mix)	S.Y	\$ 125	\$ 100	\$ 145	\$ 130	\$ 130	\$ 125
Asphalt Drive Restoration	S.Y	\$ 45	\$ 40	\$ 65	\$ 95	\$ 55	\$ 65
Concrete Curb Restoration (Standard Mix)	L.F.	\$ 48	\$ 50	\$ 175	\$ 180	\$ 65	\$ 38
Concrete Curb Restoration (Historic Mix)	L.F.	\$ 55	\$ 50	\$ 250	\$ 185	\$ 72	\$ 42
Limestone Curb Restoration	L.F.	\$ 110	\$ 50	\$ 400	\$ 2,000.0	\$ 350	\$ 75
Concrete Sidewalk - Historical Mix	S.Y.	\$ 80	\$ 100	\$ 75	\$ 225	\$ 125	\$ 125
Concrete Sidewalk - Standard Mix	S.Y.	\$ 75	\$ 100	\$ 85	\$ 175	\$ 110	\$ 115
Mobilization	Each	\$ 5,000.0	\$ 4,500.0	\$ 5,000.0	\$ 5,800.0	\$ 5,850.0	\$ 8,500.0
De-mobilization	Each	\$ 3,000.0	\$ 2,500.0	\$ 3,000.0	\$ 3,000.0	\$ 2,800.0	\$ 8,500.0
Additional Supplementary Pricing							
Foreman	Hour	\$ 90	\$ 90	\$ 90	\$ 95	\$ 75	\$ 90
Laborer	Hour	\$ 65	\$ 55	\$ 75	\$ 65	\$ 50	\$ 70
Truck Driver	Hour	\$ 65	\$ 70	\$ 75	\$ 65	\$ 50	\$ 70
Operator	Hour	\$ 75	\$ 70	\$ 85	\$ 75	\$ 65	\$ 75
Dump Truck	Hour	\$ 130	\$ 120	\$ 150	\$ 150	\$ 135	\$ 125
Backhoe	Hour	\$ 100	\$ 100	\$ 100	\$ 100	\$ 100	\$ 100
Loader	Hour	\$ 120	\$ 75	\$ 150	\$ 125	\$ 120	\$ 100
Hoe Ram	Hour	\$ 140	\$ 150	\$ 100	\$ 200	\$ 145	\$ 185
Pick-up Truck	Hour	\$ 35	\$ 20	\$ 40	\$ 40	\$ 35	\$ 35
Excavator	Hour	\$ 145	\$ 135	\$ 150	\$ 165	\$ 135	\$ 145
Skid Steer	Hour	\$ 90	\$ 75	\$ 100	\$ 75	\$ 85	\$ 100
Rosco Broom	Hour	\$ 80	\$ 75	\$ 100	\$ 125	\$ 90	\$ 100
Flat Bed Truck	Hour	\$ 85	\$ 20	\$ 125	\$ 95	\$ 85	\$ 80
Flowable Fill	C.Y.	\$ 225	\$ 200	\$ 350	\$ 350	\$ 200	\$ 300
Bedding Material	C.Y.	\$ 52	\$ 50	\$ 54	\$ 62	\$ 50	\$ 52
Rock Backfill	C.Y.	\$ 52	\$ 50	\$ 54	\$ 62	\$ 50	\$ 58
Sod Restoration	S.Y	\$ 8	\$ 20	\$ 25	\$ 30	\$ 13	\$ 8.75
Fencing Restoration	L.F.	\$ 45	\$ 50	\$ 75	\$ 120	\$ 65	\$ 35