

Bid 24-44 / Project 16620 / Outer Loop & Northern Ditch Crossing
 Bid Opening Date: May 29, 2024
 Base Bid Estimate \$ 188,900

		Advanced Paving and Construction Co., Inc. (WBE / LWC- SBE)	Basham Construction & Rental Co., Inc. (LWC-SBE)
Items	Unit	\$Price	\$Price
Lump Sum Base Bid			
Lump Sum Bse Bid to furnish all materials, tools, equipment & Labor, etc for complete project.	Lump Sum	\$189,000	\$234,000
Start Completion Dates	Work shall begin within 90 calendar days after Notice to Proceed and work completed within 60 days from the date work is started		
Supplementary Prices			
Rock excavation by means of blasting (\$60 per cubic yard, maximum. The Company shall pay a maximum of \$60.00 per cubic yard of rock removed by means of blasting.)	C.Y.	\$ 60	\$ 60
Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$ 125	\$ 125
Furnish and Install 8" diameter HDPE water main utilizing Horizontal Directional Drill installation techniques, complete - In lawn	L.F.	\$ 250	\$ 350
Preconstruction valve inspection	Each	\$ 500	\$ 350
Furnish and Install new valve along new main - 8"	Each	\$ 8,000.0	\$ 3,500.0
Mobilization	Each	\$ 2,500.0	\$ 5,000.0
De-mobilization	Each	\$ 1,500.0	\$ 3,000.0
Additional supplementary Pricing			
Foreman	Hour	\$ 95	\$ 100
Laborer	Hour	\$ 65	\$ 75
Truck Driver	Hour	\$ 85	\$ 75
Operator	Hour	\$ 85	\$ 85
Dump Truck	Hour	\$ 150	\$ 150
Backhoe	Hour	\$ 70	\$ 125
Loader	Hour	\$ 80	\$ 125
Hoe Ram	Hour	\$ 153	\$ 100
Pick-up Truck	Hour	\$ 50	\$ 40
Excavator	Hour	\$ 170	\$ 150
Skid Steer	Hour	\$ 70	\$ 100
Rosco Broom	Hour	\$ 60	\$ 100
Flat Bed Truck	Hour	\$ 80	\$ 125
Flowable Fill	C.Y.	\$ 165	\$ 350
Bedding Material	C.Y.	\$ 60	\$ 54
Rock Backfill	C.Y.	\$ 60	\$ 54
Sod Restoration	S.Y	\$ 6	\$ 25
Fencing Restoration	L.F.	\$ 30	\$ 75