

Bid 24-101 / Shepherdsville Pointe Community
Bids Opening: October 23, 2024
Bid Estimate 950,000

FINAL BID TAB

		Altterra Paving & Construction	Argenbright Dirt Works	Basham Construction & Rental Co., Inc.	C J Hughes Construction Co., Inc.	EXCEL EXCAVATING INC	Seven Seas Construction	Southern Pipeline	TRC, LLC
Lump Sum Base Bid to furnish all materials, tools, Equipment & Labor, etc for con	Lump Sum	\$ 870,000.0	\$ 706,213.0	\$ 969,000.0	\$ 928,700.0	\$ 806,153.0	\$ 1,038,400.0	\$ 1,027,237.96	\$ 817,848.0
SBE Preference		Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Local Preference		Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Start Completion Dates		Work to begin within 30 days from notice to proceed and be completed within 360 days from the date work is started.							
Bid Signed		Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Bid Bond Received		Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
GFE Document Received		Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Acknowledge Addendum #1 & #2		Yes	Yes	Yes	Yes	Yes	Yes	Yes	#1
Supplementary Pricing									
Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$ 125	\$ 125	\$ 125	\$ 125	\$ 125	\$ 125	\$ 125	\$ 125
Furnish and install 4" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$ 155	\$ 120	\$ 150	\$ 120	\$ 160	\$ 140	\$ 200	\$ 150
Furnish and install 4" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In sidewalk	L.F.	\$ 155	\$ 120	\$ 150	\$ 115	\$ 160	\$ 140	\$ 200	\$ 155
Furnish and install 4" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In lawn	L.F.	\$ 140	\$ 110	\$ 135	\$ 100	\$ 150	\$ 130	\$ 180	\$ 145
Furnish and install 6" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$ 160	\$ 120	\$ 175	\$ 125	\$ 160	\$ 150	\$ 210	\$ 155
Furnish and install 6" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In sidewalk	L.F.	\$ 160	\$ 120	\$ 175	\$ 123	\$ 160	\$ 150	\$ 210	\$ 160
Furnish and install 6" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In lawn	L.F.	\$ 145	\$ 110	\$ 150	\$ 110	\$ 150	\$ 140	\$ 200	\$ 150
Furnish and install 8" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$ 165	\$ 135	\$ 190	\$ 225	\$ 170	\$ 175	\$ 210	\$ 170
Furnish and install 8" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In sidewalk	L.F.	\$ 165	\$ 135	\$ 190	\$ 180	\$ 170	\$ 175	\$ 210	\$ 175
Furnish and install 8" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In lawn	L.F.	\$ 150	\$ 125	\$ 175	\$ 155	\$ 165	\$ 160	\$ 200	\$ 165
Furnish and install 4" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$ 160	\$ 145	\$ 165	\$ 109	\$ 165	\$ 165	\$ 300	\$ 150
Furnish and install 4" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In sidewalk	L.F.	\$ 160	\$ 145	\$ 165	\$ 104	\$ 165	\$ 165	\$ 300	\$ 160
Furnish and install 4" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In lawn	L.F.	\$ 145	\$ 135	\$ 155	\$ 100	\$ 160	\$ 155	\$ 280	\$ 145
Furnish and install 4" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$ 175	\$ 155	\$ 185	\$ 128	\$ 200	\$ 175	\$ 325	\$ 185
Furnish and install 4" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In sidewalk	L.F.	\$ 175	\$ 155	\$ 185	\$ 128	\$ 200	\$ 175	\$ 325	\$ 190
Furnish and install 4" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In lawn	L.F.	\$ 160	\$ 145	\$ 175	\$ 114	\$ 195	\$ 165	\$ 305	\$ 180
Furnish and install 6" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$ 165	\$ 155	\$ 185	\$ 110	\$ 175	\$ 175	\$ 310	\$ 170
Furnish and install 6" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In sidewalk	L.F.	\$ 165	\$ 155	\$ 185	\$ 105	\$ 175	\$ 175	\$ 310	\$ 175
Furnish and install 6" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In lawn	L.F.	\$ 150	\$ 145	\$ 180	\$ 100	\$ 170	\$ 165	\$ 290	\$ 165
Furnish and install 6" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$ 175	\$ 165	\$ 195	\$ 130	\$ 210	\$ 185	\$ 335	\$ 190
Furnish and install 6" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In sidewalk	L.F.	\$ 175	\$ 165	\$ 195	\$ 115	\$ 210	\$ 185	\$ 335	\$ 195
Furnish and install 6" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In lawn	L.F.	\$ 160	\$ 155	\$ 190	\$ 115	\$ 205	\$ 175	\$ 315	\$ 185
Furnish and install 8" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$ 160	\$ 165	\$ 200	\$ 235	\$ 195	\$ 190	\$ 380	\$ 190
Furnish and install 8" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In sidewalk	L.F.	\$ 170	\$ 165	\$ 200	\$ 230	\$ 195	\$ 190	\$ 380	\$ 195
Furnish and install 8" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In lawn	L.F.	\$ 170	\$ 155	\$ 195	\$ 220	\$ 190	\$ 180	\$ 360	\$ 185
Furnish and install 8" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$ 170	\$ 165	\$ 210	\$ 250	\$ 225	\$ 200	\$ 405	\$ 200
Furnish and install 8" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In sidewalk	L.F.	\$ 160	\$ 165	\$ 210	\$ 245	\$ 225	\$ 200	\$ 405	\$ 210
Furnish and install 8" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In lawn	L.F.	\$ 165	\$ 155	\$ 205	\$ 235	\$ 220	\$ 190	\$ 385	\$ 195
Furnish and install SHORT water service adjustment (5/8" - 3/4"), complete - Relocate	Each	\$ 3,200.0	\$ 4,150.0	\$ 3,200.0	\$ 3,500.0	\$ 3,100.0	\$ 3,200.0	\$ 3,200.0	\$ 3,200.0
Furnish and install SHORT water service adjustment (5/8" - 3/4"), complete - Renew	Each	\$ 3,000.0	\$ 4,150.0	\$ 3,000.0	\$ 3,000.0	\$ 3,100.0	\$ 3,000.0	\$ 3,200.0	\$ 3,000.0
Furnish and install SHORT water service adjustment (5/8" - 3/4"), complete - Transfer	Each	\$ 2,400.0	\$ 4,150.0	\$ 2,200.0	\$ 2,400.0	\$ 2,300.0	\$ 2,400.0	\$ 2,500.0	\$ 2,200.0
Furnish and install SHORT water service adjustment (5/8" - 3/4"), complete - Discontinue	Each	\$ 1,000.0	\$ 1,500.0	\$ 1,500.0	\$ 1,750.0	\$ 1,300.0	\$ 1,500.0	\$ 1,500.0	\$ 1,000.0
Furnish and install LONG water service adjustment (5/8" - 3/4"), complete - Relocate	Each	\$ 3,800.0	\$ 4,650.0	\$ 4,200.0	\$ 5,500.0	\$ 3,900.0	\$ 3,800.0	\$ 4,200.0	\$ 3,800.0
Furnish and install LONG water service adjustment (5/8" - 3/4"), complete - Renew	Each	\$ 3,500.0	\$ 4,650.0	\$ 4,000.0	\$ 5,200.0	\$ 3,900.0	\$ 3,500.0	\$ 4,200.0	\$ 3,600.0
Furnish and install LONG water service adjustment (5/8" - 3/4"), complete - Transfer	Each	\$ 3,000.0	\$ 4,650.0	\$ 2,200.0	\$ 5,500.0	\$ 3,000.0	\$ 3,000.0	\$ 3,800.0	\$ 3,100.0
Furnish and install LONG water service adjustment (5/8" - 3/4"), complete - Discontinue	Each	\$ 1,700.0	\$ 1,500.0	\$ 1,500.0	\$ 2,000.0	\$ 1,600.0	\$ 1,700.0	\$ 1,500.0	\$ 1,100.0
Furnish and install SHORT water service adjustment (1" - 2"), complete - Relocate	Each	\$ 3,600.0	\$ 4,150.0	\$ 4,500.0	\$ 4,500.0	\$ 6,000.0	\$ 6,300.0	\$ 8,500.0	\$ 3,300.0
Furnish and install SHORT water service adjustment (1" - 2"), complete - Renew	Each	\$ 3,400.0	\$ 4,150.0	\$ 4,200.0	\$ 4,000.0	\$ 6,000.0	\$ 5,800.0	\$ 8,500.0	\$ 3,100.0
Furnish and install SHORT water service adjustment (1" - 2"), complete - Transfer	Each	\$ 2,500.0	\$ 4,150.0	\$ 2,800.0	\$ 3,400.0	\$ 6,000.0	\$ 5,000.0	\$ 8,000.0	\$ 2,300.0
Furnish and install SHORT water service adjustment (1" - 2"), complete - Discontinue	Each	\$ 1,500.0	\$ 1,500.0	\$ 2,200.0	\$ 1,500.0	\$ 2,500.0	\$ 2,000.0	\$ 3,500.0	\$ 1,200.0
Furnish and install LONG water service adjustment (1" - 2"), complete - Relocate	Each	\$ 4,200.0	\$ 4,650.0	\$ 5,200.0	\$ 4,900.0	\$ 6,500.0	\$ 7,300.0	\$ 11,000.0	\$ 4,000.0
Furnish and install LONG water service adjustment (1" - 2"), complete - Renew	Each	\$ 4,000.0	\$ 4,650.0	\$ 4,800.0	\$ 4,700.0	\$ 6,500.0	\$ 6,800.0	\$ 11,000.0	\$ 4,100.0
Furnish and install LONG water service adjustment (1" - 2"), complete - Transfer	Each	\$ 3,200.0	\$ 4,650.0	\$ 2,800.0	\$ 3,900.0	\$ 6,500.0	\$ 6,000.0	\$ 9,500.0	\$ 2,400.0
Furnish and install LONG water service adjustment (1" - 2"), complete - Discontinue	Each	\$ 1,800.0	\$ 1,500.0	\$ 2,200.0	\$ 1,750.0	\$ 2,600.0	\$ 2,200.0	\$ 3,500.0	\$ 1,400.0
Exchange Meter (5/8" - 1"), Complete	Each	\$ 225	\$ 500	\$ 150	\$ 750	\$ 1,200.0	\$ 250	\$ 500	\$ 785

Bid 24-101 / Shepherdsville Pointe Community
Bids Opening: October 23, 2024
Bid Estimate 950,000

Exchange Meter (1-1/2" - 2"), Complete	Each	\$ 300	\$ 500	\$ 250	\$ 1,200.0	\$ 2,000.0	\$ 500	\$ 1,000.0	\$ 985
Furnish and install 6" fire hydrant, complete - Short	Each	\$ 9,000.0	\$ 7,500.0	\$ 9,500.0	\$ 11,000.0	\$ 11,500.0	\$ 9,500.0	\$ 9,500.0	\$ 9,500.0
Furnish and install 6" fire hydrant, complete - Long	Each	\$ 11,500.0	\$ 9,500.0	\$ 11,000.0	\$ 13,000.0	\$ 14,500.0	\$ 12,500.0	\$ 12,500.0	\$ 11,500.0
Preconstruction valve inspection	Each	\$ 600	\$ 500	\$ 75	\$ 500	\$ 1,500.0	\$ 600	\$ 600	\$ 875
Valve excavation and backfill (including backfill, compaction, and pavement restoration)	Each	\$ 2,500.0	\$ 2,500.0	\$ 1,800.0	\$ 3,500.0	\$ 4,000.0	\$ 3,000.0	\$ 4,000.0	\$ 2,600.0
Replace existing valve with new valve (Valve Furnished by CONTRACTOR) - 4"	Each	\$ 4,000.0	\$ 3,500.0	\$ 4,000.0	\$ 4,500.0	\$ 5,000.0	\$ 3,800.0	\$ 5,500.0	\$ 2,800.0
Replace existing valve with new valve (Valve Furnished by CONTRACTOR) - 6"	Each	\$ 4,500.0	\$ 3,500.0	\$ 5,000.0	\$ 5,500.0	\$ 6,000.0	\$ 4,000.0	\$ 5,500.0	\$ 3,500.0
Replace existing valve with new valve (Valve Furnished by CONTRACTOR) - 8"	Each	\$ 4,800.0	\$ 4,500.0	\$ 6,000.0	\$ 6,500.0	\$ 8,000.0	\$ 5,500.0	\$ 7,500.0	\$ 4,700.0
Replace existing valve with new valve (Valve Furnished by CONTRACTOR) - 12"	Each	\$ 7,500.0	\$ 4,500.0	\$ 9,500.0	\$ 10,000.0	\$ 10,000.0	\$ 8,000.0	\$ 12,500.0	\$ 6,800.0
Furnish and install new valve along new main - 4"	Each	\$ 2,000.0	\$ 2,500.0	\$ 2,800.0	\$ 1,750.0	\$ 4,000.0	\$ 2,800.0	\$ 4,500.0	\$ 2,200.0
Furnish and install new valve along new main - 6"	Each	\$ 2,500.0	\$ 2,500.0	\$ 3,800.0	\$ 3,000.0	\$ 5,000.0	\$ 3,000.0	\$ 4,500.0	\$ 2,800.0
Furnish and install new valve along new main - 8"	Each	\$ 2,800.0	\$ 3,000.0	\$ 4,000.0	\$ 3,000.0	\$ 7,500.0	\$ 5,000.0	\$ 6,000.0	\$ 3,200.0
Furnish and install new valve along new main - 12"	Each	\$ 3,500.0	\$ 3,000.0	\$ 6,000.0	\$ 9,750.0	\$ 9,500.0	\$ 7,500.0	\$ 12,000.0	\$ 6,500.0
Milling - Asphalt	S.Y	\$ 18	\$ 5	\$ 35	\$ 14	\$ 25	\$ 15	\$ 25	\$ 25
Paving - Asphalt	S.Y	\$ 14	\$ 14	\$ 70	\$ 40	\$ 40	\$ 20	\$ 35	\$ 55
Concrete Drive Restoration (Standard Mix)	S.Y	\$ 125	\$ 100	\$ 110	\$ 225	\$ 125	\$ 115	\$ 210	\$ 125
Asphalt Drive Restoration	S.Y	\$ 60	\$ 40	\$ 75	\$ 120	\$ 95	\$ 60	\$ 90	\$ 55
Mobilization	Each	\$ 5,000.0	\$ 4,500.0	\$ 5,000.0	\$ 7,500.0	\$ 5,200.0	\$ 5,000.0	\$ 10,000.0	\$ 5,200.0
De-mobilization	Each	\$ 3,000.0	\$ 2,500.0	\$ 3,500.0	\$ 7,500.0	\$ 3,000.0	\$ 3,000.0	\$ 10,000.0	\$ 5,200.0
When possible, the following supplementary unit prices shall be used to determine compensation/credit for work items not listed above. These unit prices shall include all overhead, profit, fringe benefits, etc.									
Foreman	Hour	\$ 90	\$ 90	\$ 100	\$ 110	\$ 95	\$ 75	\$ 68.9	\$ 90
Laborer	Hour	\$ 65	\$ 55	\$ 75	\$ 70	\$ 65	\$ 50	\$ 39.97	\$ 65
Truck Driver	Hour	\$ 60	\$ 70	\$ 75	\$ 72	\$ 65	\$ 50	\$ 43.16	\$ 60
Operator	Hour	\$ 75	\$ 70	\$ 85	\$ 86	\$ 75	\$ 65	\$ 58.81	\$ 75
Dump Truck	Hour	\$ 130	\$ 120	\$ 150	\$ 65	\$ 150	\$ 135	\$ 59.35	\$ 125
Backhoe	Hour	\$ 100	\$ 100	\$ 125	\$ 75	\$ 100	\$ 150	\$ 37.77	\$ 100
Loader	Hour	\$ 120	\$ 75	\$ 125	\$ 115	\$ 125	\$ 120	\$ 85	\$ 120
Hoe Ram	Hour	\$ 140	\$ 300	\$ 100	\$ 145	\$ 200	\$ 145	\$ 140	\$ 145
Pick-up Truck	Hour	\$ 35	\$ 20	\$ 50	\$ 40	\$ 40	\$ 35	\$ 15	\$ 35
Excavator	Hour	\$ 145	\$ 135	\$ 150	\$ 135	\$ 175	\$ 150	\$ 100.31	\$ 145
Skid Steer	Hour	\$ 90	\$ 75	\$ 100	\$ 75	\$ 75	\$ 100	\$ 43.16	\$ 90
Rosco Broom	Hour	\$ 80	\$ 75	\$ 100	\$ 90	\$ 125	\$ 100	\$ 100	\$ 80
Flat Bed Truck	Hour	\$ 80	\$ 20	\$ 125	\$ 95	\$ 95	\$ 120	\$ 75	\$ 80
Flowable Fill	C.Y.	\$ 225	\$ 200	\$ 325	\$ 200	\$ 350	\$ 250	\$ 225	\$ 225
Bedding Material	C.Y.	\$ 55	\$ 50	\$ 54	\$ 48	\$ 62	\$ 55	\$ 55	\$ 55
Rock Backfill	C.Y.	\$ 55	\$ 50	\$ 54	\$ 48	\$ 62	\$ 55	\$ 55	\$ 55
Sod Restoration	S.Y	\$ 14	\$ 20	\$ 35	\$ 20	\$ 30	\$ 15	\$ 30	\$ 14
Fencing Restoration	L.F.	\$ 65	\$ 50	\$ 85	\$ 110	\$ 135	\$ 65	\$ 125	\$ 55