

	PM: Bart Potts	MAC Construction & Excavating, Inc.	Pace Contracting, LLC
Item	Lump Sum Total of items 1 - 17	\$9,940,000.00	\$8,830,739.00
	Start / Completion Date	Work shall begin within 14 calendar days after Notice to Proceed and have substantial completion within 1265 calendar days and Final Completion within 1325 days of Notice to Proceed.	
	Bid Signed	Yes	Yes
	Bid Bond Received	Yes	Yes
	Acknowledgement of Addendum 1-3	Yes	Yes
	GFE Documentation Received	Yes	Yes
	Subcontractors		
	Electrical	Integrated Power & Technology	Integrated Power & Technology (IPT)
	Instrumentation	ESI	ESI
	HVAC	Cochran Mechanical	Cochran
	Items 1-17		
1	Performance and Payment Bond Premiums, Insurance, and Mobilization/Demobilization (Maximum 5% of Total Bid Amount	\$430,000.00	\$346,780.00
2	Demolition of existing 10,000-gallon aboveground diesel fuel tank including all piping controls, concrete pad, wire, conduit, and other miscellaneous items.	\$30,000.00	\$93,404.00
3	Demolition of the existing diesel fuel day tanks for existing Generator No. 1 and No. 2 including piping, valves, controls, and other miscellaneous items.	\$25,000.00	\$44,489.00
4	Demolition of the existing air handling units and air cooled condensing units including piping, controls, wire, conduit and other miscellaneous items.	\$18,000.00	\$21,252.00
5	Installation of new 2,250 kW diesel engine driven generator including 4,160-volt switchgear, instrumentation/controls, wire/conduit modifications/upgrades to the existing 4,160-volt switchgear, and other miscellaneous and appurtenant items.	\$4,700,000.00	\$4,812,334.00
6	Installation of new air handling units and air-cooled condensing units including piping, instrumentation/controls, and other miscellaneous and appurtenant items.	\$100,558.00	\$149,106.00
7	Installation of two (2) new 12,000-gallon aboveground diesel fuel storage tanks including double wall fuel piping, leak detection and monitoring systems, instrumentation/controls, concrete pad, CMU wall and other miscellaneous and appurtenant items.	\$1,750,000.00	\$2,064,616.00
8	Installation of a new recirculation fan in the Generator Room.	\$42,000.00	\$49,719.00
9	Installation of a new access road	\$54,000.00	\$186,255.00
10	Wire, conduit, panels and all other required electrical work.	\$480,000.00	\$337,679.00
11	Instrumentation / Controls	\$56,600.00	\$61,082.00
12	Sediment / Erosion Control	\$32,000.00	\$31,121.00
13	Miscellaneous work and Cleanup	\$18,700.00	\$5,244.00
14	Allowance for access MSD Site Disturbance Permit	\$2,200.00	\$2,200.00
15	Allowance for work as directed by the Owner / Engineer	\$100,000.00	\$100,000.00
16	Allowance for replacement of relays, protective devices and other electrical items associated with the existing switchgear and yard transformers as directed by the Owner/Engineer	\$150,000.00	\$150,000.00
17	All other work not included in items 1-16 inclusive.	\$1,950,942.00	\$375,458.00