

Bid Opening: June 18, 2025

Bid Estimate \$ 421,000 (Sheltered Market Bid)

PM: Chance Sheley		Allterrain Paving & Construction (CWBE - LWCSBE)	Argenbright Dirt Works (CWBE- LWCSBE)	Pile Contracting, LLC. (LWCSBE)	Seven Seas Construction (CMBE- LWCSBE)	TRC, LLC (CWBE- LWCSBE)
Lump Sum Base Bid (1)						
Lump Sum Base Bid to furnish all materials, tools, Equipment & Labor, etc for complete Project.		\$ 480,000.0	\$ 536,618.0	\$ 643,000.0	\$ 664,677.0	\$ 508,900.0
Start / Completion Dates		Work shall begin within 90 days after the Company issues the Notice to Proceed and be complete within 120 days from the date the work is started.				
Bid Signed		YES	YES	YES	YES	YES
Bid Bond Received		YES	YES	YES	YES	YES
Subcontractor Statement		YES	YES	YES	YES	YES
Supplementary Prices (16)						
Furnish and Install 6" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$ 170	\$ 220	\$ 150	\$ 285	\$ 180
Furnish and Install 8" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$ 175	\$ 230	\$ 175	\$ 300	\$ 210
Furnish and install SHORT water service adjustment (5/8" – 3/4"), complete - Relocate	Each	\$ 3,800.0	\$ 3,500.0	\$ 3,200.0	\$ 3,500.0	\$ 2,500.0
Furnish and install SHORT water service adjustment (5/8" – 3/4"), complete - Renew	Each	\$ 3,200.0	\$ 3,500.0	\$ 3,000.0	\$ 4,000.0	\$ 2,500.0
Furnish and install LONG water service adjustment (5/8" – 3/4"), complete - Renew	Each	\$ 4,000.0	\$ 5,000.0	\$ 3,500.0	\$ 5,500.0	\$ 3,400.0
Furnish and install LONG water service adjustment (5/8" – 3/4"), complete - Discontinue	Each	\$ 2,500.0	\$ 1,500.0	\$ 1,800.0	\$ 1,000.0	\$ 750
Furnish and install SHORT water service adjustment (1" – 2"), complete - Discontinue	Each	\$ 1,500.0	\$ 1,500.0	\$ 2,000.0	\$ 2,000.0	\$ 750
Furnish and install 6" fire hydrant, complete - Short	Each	\$ 8,500.0	\$ 10,000.0	\$ 10,000.0	\$ 16,000.0	\$ 9,700.0
Preconstruction valve inspection	Each	\$ 800	\$ 4,500.0	\$ 500	\$ 1,000.0	\$ 750
Valve excavation and backfill (including backfill, compaction, and pavement restoration)	Each	\$ 3,000.0	\$ 8,500.0	\$ 1,800.0	\$ 3,000.0	\$ 3,800.0
Furnish and Install new valve along new main - 6"	Each	\$ 2,200.0	\$ 7,500.0	\$ 3,000.0	\$ 2,500.0	\$ 6,800.0
Furnish and Install new valve along new main - 8"	Each	\$ 2,500.0	\$ 8,500.0	\$ 3,500.0	\$ 3,000.0	\$ 8,800.0
Milling - Asphalt	S.Y	\$ 25	\$ 16	\$ 30	\$ 15	\$ 20
Paving - Asphalt	S.Y	\$ 35	\$ 20	\$ 35	\$ 20	\$ 65
Mobilization	Each	\$ 6,000.0	\$ 4,000.0	\$ 5,000.0	\$ 6,000.0	\$ 5,000.0
De-mobilization	Each	\$ 3,500.0	\$ 3,000.0	\$ 3,000.0	\$ 3,000.0	\$ 5,000.0