

LOUISVILLE WATER COMPANY
Bid 25-61 / Project 16666 / Castleman Branch Road PRV Improvements
Bid Opening Date: July 16, 2025
Base Bid Estimate: \$405,000

Buyer: DeLisa Campbell
Project Manager: Scott Reynolds

If bid is listed as “under review” see LWC Bid Results webpage for further information.

| | | | | | |
|---|--|------|-------------|--|-------------------------------------|
| BIDDERS | | | | C J Hughes Construction Co., Inc. | Pile Contracting, LLC. (LWC SBE) |
| Lump Sum Base Bid: | | | | \$447,400.00 | \$432,000.00 |
| Start / Complete Dates: | | | | Begin Work 60 days from NTP and complete work 310 days from start of Work. | |
| Acknowledge Receipt of Addendum #1 | | | | Yes | Yes |
| Bid Signed: | | | | Yes | Yes |
| Bid Bond Received: | | | | Yes | Yes |
| GFE Forms Submitted: | | | | Yes | Yes |
| Claiming Local Preference: | | | | Yes | Yes |
| Supplementary Unit Prices | | | Unit | Qty | |
| 1 | Rock excavation by means of blasting (\$60 per cubic yard, maximum. | C.Y. | 0 | \$ 60.00 | \$ 60.00 |
| 2 | Rock excavation by mechanical means (\$125 per cubic yard, maximum | C.Y. | 0 | \$ 125.00 | \$ 125.00 |
| 3 | Furnish and Install 6" diameter PC-350 ductile iron water main utilizing f | L.F. | 0 | \$ 180.00 | \$ 150.00 |
| 4 | Furnish and Install 6" diameter restrained PC-350 ductile iron water ma | L.F. | 0 | \$ 200.00 | \$ 165.00 |
| 5 | Preconstruction valve inspection | Each | 0 | \$ 500.00 | \$ 300.00 |
| 6 | Valve excavation and backfill (including backfill, compaction, and paver | Each | 0 | \$ 3,500.00 | \$ 1,800.00 |
| 7 | Replace existing valve with new valve (Valve Furnished by CONTRACT | Each | 0 | \$ 4,000.00 | \$ 4,500.00 |

LOUISVILLE WATER COMPANY
Bid 25-61 / Project 16666 / Castleman Branch Road PRV Improvements
Bid Opening Date: July 16, 2025
Base Bid Estimate: \$405,000

Buyer: DeLisa Campbell
Project Manager: Scott Reynolds

If bid is listed as “under review” see LWC Bid Results webpage for further information.

| BIDDERS | | | | C J Hughes Construction Co., Inc. | Pile Contracting, LLC. (LWC SBE) |
|--|---|------|-----|--------------------------------------|-------------------------------------|
| 8 | Furnish and Install new valve along new main - 6" | Each | 0 | \$ 3,200.00 | \$ 3,500.00 |
| 9 | Milling - Asphalt | S.Y | 0 | \$ 8.00 | \$ 20.00 |
| 10 | Paving - Asphalt | S.Y | 0 | \$ 25.00 | \$ 65.00 |
| 11 | Concrete Drive Restoration (Standard Mix) | S.Y | 0 | \$ 240.00 | \$ 110.00 |
| 12 | Asphalt Drive Restoration | S.Y | 0 | \$ 260.00 | \$ 75.00 |
| 13 | Mobilization | Each | 0 | \$ 10,000.00 | \$ 5,000.00 |
| 14 | De-mobilization | Each | 0 | \$ 7,500.00 | \$ 3,500.00 |
| When possible, the following supplementary unit prices shall be used to determine compensation/credit for work items not listed above. These unit prices shall include all overhead, profit, fringe benefits, etc. | | Unit | Qty | | |
| 1 | Foreman | Hour | 0 | \$ 110.00 | \$ 100.00 |

LOUISVILLE WATER COMPANY
Bid 25-61 / Project 16666 / Castleman Branch Road PRV Improvements
Bid Opening Date: July 16, 2025
Base Bid Estimate: \$405,000

Buyer: DeLisa Campbell
Project Manager: Scott Reynolds

If bid is listed as “under review” see LWC Bid Results webpage for further information.

| BIDDERS | | | | C J Hughes Construction Co., Inc. | Pile Contracting, LLC. (LWC SBE) |
|---------|---------------|------|---|--------------------------------------|-------------------------------------|
| 2 | Laborer | Hour | 0 | \$ 70.00 | \$ 75.00 |
| 3 | Truck Driver | Hour | 0 | \$ 70.00 | \$ 75.00 |
| 4 | Operator | Hour | 0 | \$ 86.00 | \$ 85.00 |
| 5 | Dump Truck | Hour | 0 | \$ 135.00 | \$ 150.00 |
| 6 | Backhoe | Hour | 0 | \$ 75.00 | \$ 125.00 |
| 7 | Loader | Hour | 0 | \$ 115.00 | \$ 125.00 |
| 8 | Hoe Ram | Hour | 0 | \$ 145.00 | \$ 100.00 |
| 9 | Pick-up Truck | Hour | 0 | \$ 40.00 | \$ 40.00 |

LOUISVILLE WATER COMPANY
Bid 25-61 / Project 16666 / Castleman Branch Road PRV Improvements
Bid Opening Date: July 16, 2025
Base Bid Estimate: \$405,000

Buyer: DeLisa Campbell
Project Manager: Scott Reynolds

If bid is listed as “under review” see LWC Bid Results webpage for further information.

| BIDDERS | | | | C J Hughes Construction Co., Inc. | Pile Contracting, LLC. (LWC SBE) |
|---------|---------------------|------|---|--------------------------------------|-------------------------------------|
| 10 | Excavator | Hour | 0 | \$ 135.00 | \$ 125.00 |
| 11 | Skid Steer | Hour | 0 | \$ 75.00 | \$ 90.00 |
| 12 | Rosco Broom | Hour | 0 | \$ 90.00 | \$ 100.00 |
| 13 | Flat Bed Truck | Hour | 0 | \$ 95.00 | \$ 125.00 |
| 14 | Flowable Fill | C.Y. | 0 | \$ 225.00 | \$ 350.00 |
| 15 | Bedding Material | C.Y. | 0 | \$ 48.00 | \$ 55.00 |
| 16 | Rock Backfill | C.Y. | 0 | \$ 48.00 | \$ 55.00 |
| 17 | Sod Restoration | S.Y | 0 | \$ 20.00 | \$ 35.00 |
| 18 | Fencing Restoration | L.F. | 0 | \$ 125.00 | \$ 85.00 |