

LOUISVILLE WATER COMPANY
Bid 26-29 / Project 17280 / Harmony Village Road Water Main Extension Project
Bid Opening Date: March 25, 2026
Base Bid Estimate: \$557,000

Recommended Awardee: Advanced Paving and Construction

Buyer: DeLisa Campbell

Project Manager: Andy Williams

If bid is listed as "under review" see LWC Bid Results webpage for further information.

BIDDERS		Advanced Paving and Construction (CWBE & LWC SBE)	Allterrain Paving & Construction (CWBE & LWC SBE)	Argenbright Dirt Works (LWC SBE)	Basham Construction & Excavating (LWC SBE)	Excel Excavating (LWC SBE)	Seven Seas Construction (CMBE & LWC SBE)	Southern Pipeline (LWC SBE)	TRC, LLC (LWC SBE)
Lump Sum Base Bid:		\$279,800.00	\$325,000.00	\$468,695.00	\$668,000.00	\$370,825.00	\$477,392.00	\$349,000.00	\$391,000.00
Start / Complete Dates:		Begin Work 60 days from NTP and complete Work by September 30, 2026.							
Acknowledge Receipt of Addendum #1 & #2		Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Bid Signed:		Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Bid Bond Received:		Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
GFE Forms Submitted:		Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Claiming SBE/Local Preference:		SBE	SBE	SBE	SBE	SBE	SBE	SBE	SBE
Supplementary Unit Prices		Unit							
1	Rock excavation by means of blasting (\$60 per cubic yard, maximum. The Company shall pay a maximum of \$60.00 per cubic yard of rock removed by means of blasting.)	C.Y.	\$60.00	\$60.00	\$60.00	\$60.00	\$60.00	\$60.00	\$60.00
2	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00
3	Furnish and Install 6" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$120.00	\$165.00	\$128.00	\$150.00	\$100.00	\$250.00	\$220.00
4	Furnish and Install 6" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In lawn	L.F.	\$80.00	\$155.00	\$140.00	\$140.00	\$75.00	\$200.00	\$180.00
5	Furnish and Install 8" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$130.00	\$175.00	\$160.00	\$175.00	\$150.00	\$260.00	\$240.00
6	Furnish and Install 8" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In lawn	L.F.	\$85.00	\$160.00	\$145.00	\$160.00	\$125.00	\$210.00	\$200.00
7	Furnish and Install 6" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$170.00	\$260.00	\$170.00	\$165.00	\$175.00	\$300.00	\$275.00
8	Furnish and Install 6" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In lawn	L.F.	\$175.00	\$240.00	\$160.00	\$155.00	\$175.00	\$250.00	\$180.00
9	Bore and Jack - (40' min, excludes mobilization/demobilization) - 16" steel casing pipe with 0.375 wall thickness	L.F.	\$400.00	\$380.00	\$700.00	\$450.00	\$1,500.00	\$350.00	\$325.00
10	Furnish and install 6" fire hydrant, complete - Short	Each	\$12,500.00	\$9,500.00	\$9,500.00	\$11,000.00	\$8,000.00	\$11,000.00	\$9,500.00
11	Furnish and install 6" fire hydrant, complete - Long	Each	\$15,500.00	\$12,000.00	\$12,500.00	\$15,000.00	\$10,000.00	\$14,000.00	\$14,000.00
12	Preconstruction valve inspection	Each	\$500.00	\$500.00	\$750.00	\$150.00	\$1,500.00	\$600.00	\$750.00
13	Valve excavation and backfill (including backfill, compaction, and pavement restoration)	Each	\$4,500.00	\$4,000.00	\$4,500.00	\$2,100.00	\$500.00	\$3,500.00	\$4,000.00
14	Replace existing valve with new valve (Valve Furnished by CONTRACTOR) - 6"	Each	\$8,000.00	\$6,000.00	\$8,500.00	\$5,000.00	\$3,500.00	\$5,000.00	\$6,500.00
15	Replace existing valve with new valve (Valve Furnished by CONTRACTOR) - 8"	Each	\$10,000.00	\$6,500.00	\$9,500.00	\$7,500.00	\$4,000.00	\$5,400.00	\$8,000.00
16	Furnish and Install new valve along new main - 6"	Each	\$8,300.00	\$2,500.00	\$4,500.00	\$3,000.00	\$3,500.00	\$2,500.00	\$5,000.00
17	Furnish and Install new valve along new main - 8"	Each	\$10,300.00	\$2,600.00	\$5,500.00	\$4,000.00	\$4,000.00	\$2,900.00	\$6,000.00
18	Milling - Asphalt	S.Y	\$15.00	\$18.00	\$10.00	\$65.00	\$500.00	\$25.00	\$36.00
19	Paving - Asphalt	S.Y	\$35.00	\$15.00	\$20.00	\$35.00	\$500.00	\$50.00	\$38.00
20	Concrete Drive Restoration (Standard Mix)	S.Y	\$110.00	\$110.00	\$125.00	\$115.00	\$300.00	\$120.00	\$120.00
21	Concrete Drive Restoration (Historic Mix)	S.Y	\$180.00	\$125.00	\$150.00	\$125.00	\$500.00	\$140.00	\$150.00
22	Asphalt Drive Restoration	S.Y	\$40.00	\$65.00	\$100.00	\$65.00	\$500.00	\$100.00	\$38.00
23	Bore and Jack - Mobilization / Demobilization	Each	\$500.00	\$6,000.00	\$3,000.00	\$7,500.00	\$2,000.00	\$2,500.00	\$10,000.00
24	Mobilization	Each	\$2,500.00	\$5,000.00	\$4,000.00	\$5,000.00	\$2,000.00	\$6,000.00	\$10,000.00
25	De-mobilization	Each	\$2,500.00	\$3,000.00	\$2,500.00	\$3,000.00	\$2,000.00	\$3,000.00	\$10,000.00
When possible, the following supplementary unit prices shall be used to determine compensation/credit for work items not listed above. These unit prices shall include all overhead, profit, fringe benefits, etc.		Unit							
1	Foreman	Hour	\$95.00	\$95.00	\$90.00	\$90.00	\$100.00	\$75.00	\$70.10
2	Laborer	Hour	\$65.00	\$75.00	\$55.00	\$75.00	\$65.00	\$50.00	\$45.00
3	Truck Driver	Hour	\$85.00	\$75.00	\$70.00	\$75.00	\$65.00	\$50.00	\$66.00
4	Operator	Hour	\$85.00	\$80.00	\$70.00	\$80.00	\$75.00	\$65.00	\$68.00
5	Dump Truck	Hour	\$135.00	\$140.00	\$120.00	\$150.00	\$150.00	\$135.00	\$75.00
6	Backhoe	Hour	\$90.00	\$100.00	\$100.00	\$100.00	\$100.00	\$100.00	\$40.00
7	Loader	Hour	\$100.00	\$125.00	\$125.00	\$125.00	\$125.00	\$120.00	\$125.00
8	Hoe Ram	Hour	\$400.00	\$160.00	\$200.00	\$100.00	\$200.00	\$145.00	\$140.00
9	Pick-up Truck	Hour	\$60.00	\$30.00	\$20.00	\$40.00	\$45.00	\$35.00	\$20.00
10	Excavator	Hour	\$150.00	\$140.00	\$145.00	\$150.00	\$175.00	\$135.00	\$135.00
11	Skid Steer	Hour	\$70.00	\$85.00	\$75.00	\$100.00	\$75.00	\$85.00	\$50.00
12	Rosco Broom	Hour	\$60.00	\$75.00	\$75.00	\$100.00	\$125.00	\$90.00	\$100.00
13	Flat Bed Truck	Hour	\$80.00	\$75.00	\$60.00	\$125.00	\$95.00	\$85.00	\$75.00
14	Flowable Fill	C.Y.	\$250.00	\$300.00	\$200.00	\$350.00	\$350.00	\$250.00	\$225.00
15	Bedding Material	C.Y.	\$60.00	\$60.00	\$50.00	\$55.00	\$62.00	\$120.00	\$60.00
16	Rock Backfill	C.Y.	\$60.00	\$60.00	\$50.00	\$55.00	\$62.00	\$110.00	\$65.00
17	Sod Restoration	S.Y	\$10.00	\$18.00	\$20.00	\$30.00	\$30.00	\$18.00	\$35.00
18	Fencing Restoration	L.F.	\$50.00	\$65.00	\$50.00	\$75.00	\$200.00	\$90.00	\$250.00

Planholders not submitting a bid: CJ Hughes Construction, Circle G Excavating, Hall Contracting of Kentucky, MAC Construction and Excavating, PRIME AE Group, Winsupply of Louisville