

LOUISVILLE WATER COMPANY
Bid 26-38 / Project 17148 / Clermont Tank Stabilization Project
Bid Opening Date: May 20, 2026
Base Bid Estimate: \$340,000

Awardee: MAC Construction & Excavating Inc.

Buyer's Name: Terri Young

Project Manager's Name: Jacob Clark

BIDDERS			MAC Construction & Excavating Inc.	E-Z Construction Company, Inc.
Lump Sum Base Bid:			\$498,000.00	\$628,275.00
Start / Complete Dates:			Begin the Work within <u>60</u> calendar days after the Company issues the Notice to Proceed and to complete the Work within <u>180</u> calendar days from the date the Work is started.	
Acknowledge Receipt of Addendums #1-3:			Yes	Yes
Bid Signed:			Yes	Yes
Bid Bond Received:			Yes	Yes
Good Faith Effort Documents Submitted:			Yes	Yes
Claiming Local Preference:			Yes	Yes
Claiming SBE Preference:			No	No
Specialty Items of Work:				
Micropiles Contractor			Geospecialties	Geospecialties
Supplementary Unit Prices		Unit		
1	Micropiles (per design depth) - complete	each	\$6,400.00	\$10,250.00
2	Additional rock coring and pile materials for deeper piles	L.F.	\$260.00	\$325.00
3	Micropile cap - complete	L.F.	\$480.00	\$802.00
4	Joint filler between pile cap and existing retaining wall	L.F.	\$55.00	\$46.00
5	Seed and straw	S.Y.	\$2.00	\$6.50
6	Erosion Control Blanket	S.Y.	\$6.00	\$6.50
7	Nine Bark Shrubs (installed)	Each	\$120.00	\$141.00
8	Removal - Asphalt	S.Y.	\$45.00	\$146.00
9	Repaving - Asphalt	S.Y.	\$220.00	\$213.00
10	Excavation	C.Y.	\$115.00	\$245.00
11	Crushed stone placement and compaction	C.Y.	\$170.00	\$73.00
12	Replacement of damaged concrete drain pipe	L.F.	\$750.00	\$132.00
13	Removal of geogrid reinforcement for drain pipe observation	S.Y.	\$10.00	\$95.00
14	Mobilization	Each	\$15,000.00	\$86,000.00
15	De-mobilization	Each	\$15,000.00	\$4,000.00
When possible, the following supplementary unit prices shall be used to determine compensation/credit for work items not listed above. These unit prices shall include all overhead, profit, fringe benefits, etc.				
		Unit		
1	Foreman	Hour	\$84.77	\$99.22
2	Laborer	Hour	\$53.83	\$66.55
3	Truck Driver	Hour	\$50.00	\$66.55
4	Operator	Hour	\$66.65	\$82.28
5	Dump Truck	Hour	\$107.44	\$76.23
6	Backhoe	Hour	\$63.67	\$76.23
7	Loader	Hour	\$147.43	\$104.06
8	Hoe Ram	Hour	\$144.85	\$355.74
9	Pick-up Truck	Hour	\$26.93	\$35.09
10	Excavator	Hour	\$207.21	\$145.41
11	Skid Steer	Hour	\$97.42	\$76.23
12	Rosco Broom	Hour	\$60.25	\$65.00
13	Flat Bed Truck	Hour	\$26.93	\$76.23
14	Flowable Fill	C.Y.	\$165.00	\$231.44
15	Crushed stone	C.Y.	\$45.00	\$33.06
16	Concrete.	C.Y.	\$218.00	\$235.00
17	Sod Restoration	S.Y.	\$10.00	\$7.50
18	Fencing Restoration	L.F.	\$80.00	\$50.00

Planholders not submitting a bid: Advanced Paving (CWBE & LWC SBE), Flynn Brothers Contracting, Inc., GeoSpecialties, Geostabilization International, Mindel Scott & Associates, Smith Contractors, Inc., The Beaver Excavating Company, and Wright Concrete & Construction, Inc.