

LOUISVILLE WATER COMPANY
Bid 26-26 / Project 17216 / Dumesnil Street Water Main Replacement Project
Bid Opening Date: August 5, 2026
Base Bid Estimate: \$629,000

Awardee: Argenbright Dirt Works, LLC (LWC SBE)

Buyer: DeLisa Campbell

Project Manager: Chance Shely

BIDDERS			Argenbright Dirt Works, LLC (LWC SBE) (1)	MAC Construction and Excavating Inc.	TRC, LLC (CWBE & LWC SBE)	S-Walk Inc. dba Seven Seas Construction (CMBE & LWC SBE)
Lump Sum Base Bid:			\$615,976.00	\$621,000.00	\$757,800.00	\$906,350.00
Start / Complete Dates:			Begin Work 90 days from NTP and complete work 120 days from start of Work.			
Acknowledge Receipt of Addendum #1-2			Yes	Yes	Yes	Yes
Bid Signed:			Yes	Yes	Yes	Yes
Bid Bond Received:			Yes	Yes	Yes	Yes
Good Faith Effort Documents Submitted:			Yes	Yes	Yes	Yes
Claiming Local Preference:			Yes	Yes	Yes	Yes
Claiming SBE Preference:			Yes	No	Yes	Yes
Supplementary Pricing		Unit				
1	Furnish and Install 4" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$240.00	\$300.00	\$175.00	\$500.00
2	Furnish and Install 6" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$240.00	\$300.00	\$220.00	\$510.00
3	Furnish and Install 12" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$270.00	\$350.00	\$280.00	\$650.00
4	Furnish and install SHORT water service adjustment (4"), complete - Renew	Each	\$25,500.00	\$13,000.00	\$5,600.00	\$25,000.00
5	Furnish and install LONG water service adjustment (6"), complete - Renew	Each	\$26,000.00	\$15,000.00	\$11,500.00	\$30,000.00
6	Furnish and install LONG water service adjustment (2"), complete - Renew	Each	\$11,000.00	\$12,000.00	\$4,600.00	\$25,000.00
7	Furnish and install SHORT water service adjustment (6"), complete - Discontinue	Each	\$10,000.00	\$1,500.00	\$985.00	\$18,000.00
8	Furnish and install 6" fire hydrant, complete - Short	Each	\$11,000.00	\$7,500.00	\$9,700.00	\$15,000.00
9	Preconstruction valve inspection	Each	\$500.00	\$500.00	\$750.00	\$250.00
10	Valve excavation and backfill (including backfill, compaction, and pavement restoration)	Each	\$15,000.00	\$3,500.00	\$3,800.00	\$2,500.00
11	Furnish and Install new valve along new main - 4"	Each	\$2,400.00	\$4,000.00	\$5,400.00	\$3,500.00
12	Furnish and Install new valve along new main - 6"	Each	\$5,000.00	\$5,000.00	\$6,800.00	\$4,000.00
13	Furnish and Install new valve along new main - 8"	Each	\$5,000.00	\$7,000.00	\$8,800.00	\$5,000.00
14	Furnish and Install new valve along new main - 12"	Each	\$6,500.00	\$10,000.00	\$12,750.00	\$7,000.00
15	Milling - Asphalt	S.Y	\$9.00	\$8.00	\$46.00	\$18.00
16	Paving - Asphalt	S.Y	\$18.00	\$15.00	\$75.00	\$60.00
17	Concrete Drive Restoration (Standard Mix)	S.Y	\$300.00	\$130.00	\$154.00	\$140.00
18	Concrete Sidewalk - Standard Mix	S.Y.	\$320.00	\$145.00	\$140.00	\$100.00
19	Mobilization	Each	\$4,500.00	\$15,000.00	\$5,000.00	\$10,000.00
20	De-mobilization	Each	\$2,500.00	\$15,000.00	\$5,000.00	\$5,000.00
21	2" Meter Vault Replacement	Each	\$2,500.00	\$15,000.00	\$12,630.00	\$5,500.00
22	4" Meter Vault Replacement	Each	\$3,305.00	\$25,000.00	\$14,600.00	\$30,000.00
23	6" Meter Vault Replacement	Each	\$4,500.00	\$28,000.00	\$15,730.00	\$32,000.00