

26-73 / Project 17243 / Distribution System Accoustic Leak Survey Repairs - Master Agreement

Bid Opening: September 30, 2026

Bid Estimate \$10,000,000 (5 years)

Bidders			Basham Construction & Rental Co., Inc. (LWC-SBE)		Pile Contracting, LLC. (LWC-SBE)		Southern Pipeline (LWC-SBE)		TRC, LLC (WBE/LWC-SBE)		
Estimated Cost			\$19,044,731.00		\$11,536,719.00		\$13,712,560.42		\$9,652,698.00		
Start Completion Dates			Work shall be conducted November 1, 2026 through October 31, 2031								
Bid Signed			Yes		Yes		Yes		Yes		
Local Preference			Yes		Yes		Yes		Yes		
Acknowledg Addendum			1 & 2		1 & 2		1 & 2		1 & 2		
GFE Statement Submitted			Yes		Yes		Yes		Yes		
Items	Unit	Est. Qty	UnitPrice	TotalCost	UnitPrice	TotalCost	UnitPrice	TotalCost	UnitPrice	TotalCost	
Main repair Work - Including Restoration (14)											
4" Water Main Repair - Outside of Pavement	ea.	4	\$ 6,500.0	\$26,000.00	\$ 6,100.0	\$24,400.00	\$ 4,500.0	\$18,000.00	\$ 4,500.0	\$18,000.00	
4" Water Main Repair - In Pavement	ea.	4	\$ 11,500.0	\$46,000.00	\$ 7,800.0	\$31,200.00	\$ 5,600.0	\$22,400.00	\$ 7,465.0	\$29,860.00	
6" Water Main Repair - Outside of Pavement	ea.	13	\$ 6,800.0	\$88,400.00	\$ 5,900.0	\$76,700.00	\$ 4,900.0	\$63,700.00	\$ 4,810.0	\$62,530.00	
6"Water Main Repair - In Pavement	ea.	13	\$ 12,000.0	\$156,000.00	\$ 7,800.0	\$101,400.00	\$ 6,000.0	\$78,000.00	\$ 8,915.0	\$115,895.00	
8" Water Main Repair - Outside of Pavement	ea.	13	\$ 7,000.0	\$91,000.00	\$ 6,500.0	\$84,500.00	\$ 5,200.0	\$67,600.00	\$ 6,300.0	\$81,900.00	
8" Water Main Repair - In Pavement	ea.	13	\$ 13,000.0	\$169,000.00	\$ 7,800.0	\$101,400.00	\$ 6,300.0	\$81,900.00	\$ 9,008.0	\$117,104.00	
12" Water Main Repair - Outside of Pavement	ea.	8	\$ 8,000.0	\$64,000.00	\$ 9,800.0	\$78,400.00	\$ 6,657.13	\$53,257.04	\$ 6,050.0	\$48,400.00	
12" Water Main Repair - In Pavement	ea.	8	\$ 15,000.0	\$120,000.00	\$ 13,050.0	\$104,400.00	\$ 8,157.13	\$65,257.04	\$ 10,020.0	\$80,160.00	
16" Water Main Repair - Outside of Pavement	ea.	2	\$ 18,500.0	\$37,000.00	\$ 16,100.0	\$32,200.00	\$ 10,236.71	\$20,473.42	\$ 9,550.0	\$19,100.00	
16" Water Main Repair - In Pavement	ea.	2	\$ 24,000.0	\$48,000.00	\$ 18,800.0	\$37,600.00	\$ 17,536.71	\$35,073.42	\$ 14,850.0	\$29,700.00	
20" Water Main Repair - Outside of Pavement	ea.	2	\$ 30,000.0	\$60,000.00	\$ 23,200.0	\$46,400.00	\$ 13,700.0	\$27,400.00	\$ 10,225.0	\$20,450.00	
20" Water Main Repair - In Pavement	ea.	2	\$ 40,000.0	\$80,000.00	\$ 28,200.0	\$56,400.00	\$ 19,200.0	\$38,400.00	\$ 13,650.0	\$27,300.00	
24" Water Main Repair - Outside of Pavement	ea.	2	\$ 35,000.0	\$70,000.00	\$ 26,400.0	\$52,800.00	\$ 15,900.0	\$31,800.00	\$ 12,760.0	\$25,520.00	
24" Water Main Repair - In Pavement	ea.	2	\$ 45,000.0	\$90,000.00	\$ 32,800.0	\$65,600.00	\$ 23,400.0	\$46,800.00	\$ 16,360.0	\$32,720.00	
Service Repair Work - Main Out of Pavement (25)											
5/8"-3/4" Renew - Long	ea.	350	\$ 5,040.0	\$1,764,000.00	\$ 3,600.0	\$1,260,000.00	\$ 3,200.0	\$1,120,000.00	\$ 3,140.0	\$1,099,000.00	
5/8"-3/4" Renew - Short	ea.	350	\$ 4,080.0	\$1,428,000.00	\$ 3,200.0	\$1,120,000.00	\$ 2,500.0	\$875,000.00	\$ 1,800.0	\$630,000.00	
5/8"-3/4" Discontinue - Long	ea.	100	\$ 2,000.0	\$200,000.00	\$ 850	\$85,000.00	\$ 1,500.0	\$150,000.00	\$ 660	\$66,000.00	
5/8"-3/4" Discontinue - Short	ea.	100	\$ 2,000.0	\$200,000.00	\$ 850	\$85,000.00	\$ 1,500.0	\$150,000.00	\$ 660	\$66,000.00	
5/8"-3/4" - Repair	ea.	350	\$ 3,000.0	\$1,050,000.00	\$ 2,200.0	\$770,000.00	\$ 3,000.0	\$1,050,000.00	\$ 1,500.0	\$525,000.00	
1" Renew - Long	ea.	15	\$ 5,140.0	\$77,100.00	\$ 4,600.0	\$69,000.00	\$ 5,000.0	\$75,000.00	\$ 3,750.0	\$56,250.00	
1" Renew - Short	ea.	15	\$ 4,180.0	\$62,700.00	\$ 3,900.0	\$58,500.00	\$ 3,500.0	\$52,500.00	\$ 2,360.0	\$35,400.00	
1" Discontinue - Long	ea.	10	\$ 2,000.0	\$20,000.00	\$ 1,000.0	\$10,000.00	\$ 1,500.0	\$15,000.00	\$ 1,660.0	\$16,600.00	
1" Discontinue - Short	ea.	10	\$ 2,000.0	\$20,000.00	\$ 1,000.0	\$10,000.00	\$ 1,500.0	\$15,000.00	\$ 1,660.0	\$16,600.00	
1" Repair	ea.	15	\$ 3,250.0	\$48,750.00	\$ 2,200.0	\$33,000.00	\$ 5,000.0	\$75,000.00	\$ 2,340.0	\$35,100.00	
1.5"-2" Renew - Long	ea.	40	\$ 8,970.0	\$358,800.00	\$ 9,400.0	\$376,000.00	\$ 8,000.0	\$320,000.00	\$ 5,975.0	\$239,000.00	
1.5"-2" Renew - Short	ea.	40	\$ 8,235.0	\$329,400.00	\$ 8,000.0	\$320,000.00	\$ 6,500.0	\$260,000.00	\$ 3,435.0	\$137,400.00	
1.5"-2" Discontinue - Long	ea.	15	\$ 2,750.0	\$41,250.00	\$ 1,250.0	\$18,750.00	\$ 1,500.0	\$22,500.00	\$ 1,645.0	\$24,675.00	
1.5"-2" Discontinue - Short	ea.	15	\$ 2,750.0	\$41,250.00	\$ 1,250.0	\$18,750.00	\$ 1,500.0	\$22,500.00	\$ 1,645.0	\$24,675.00	
1.5"-2" Repair	ea.	40	\$ 6,500.0	\$260,000.00	\$ 4,500.0	\$180,000.00	\$ 8,000.0	\$320,000.00	\$ 2,310.0	\$92,400.00	
3"-4" Renew - Long	ea.	20	\$ 21,100.0	\$422,000.00	\$ 15,000.0	\$300,000.00	\$ 19,000.0	\$380,000.00	\$ 3,330.0	\$66,600.00	
3"-4" Renew - Short	ea.	20	\$ 10,550.0	\$211,000.00	\$ 12,000.0	\$240,000.00	\$ 15,000.0	\$300,000.00	\$ 2,900.0	\$58,000.00	
3"-4" Discontinue - Long	ea.	15	\$ 3,500.0	\$52,500.00	\$ 2,000.0	\$30,000.00	\$ 4,000.0	\$60,000.00	\$ 1,535.0	\$23,025.00	
3"-4" Discontinue - Short	ea.	15	\$ 3,500.0	\$52,500.00	\$ 2,000.0	\$30,000.00	\$ 3,500.0	\$52,500.00	\$ 1,535.0	\$23,025.00	
3"-4" Repair	ea.	20	\$ 6,500.0	\$130,000.00	\$ 5,800.0	\$116,000.00	\$ 12,000.0	\$240,000.00	\$ 2,400.0	\$48,000.00	
6" Renew - Long	ea.	15	\$ 22,000.0	\$330,000.00	\$ 16,000.0	\$240,000.00	\$ 20,000.0	\$300,000.00	\$ 3,830.0	\$57,450.00	
6" Renew - Short	ea.	15	\$ 11,000.0	\$165,000.00	\$ 13,500.0	\$202,500.00	\$ 18,000.0	\$270,000.00	\$ 2,890.0	\$43,350.00	
6" Discontinue - Long	ea.	10	\$ 3,500.0	\$35,000.00	\$ 2,200.0	\$22,000.00	\$ 6,000.0	\$60,000.00	\$ 1,650.0	\$16,500.00	
6" Discontinue- Short	ea.	10	\$ 3,500.0	\$35,000.00	\$ 2,200.0	\$22,000.00	\$ 4,500.0	\$45,000.00	\$ 1,650.0	\$16,500.00	
6" Repair	ea.	15	\$ 6,800.0	\$102,000.00	\$ 6,000.0	\$90,000.00	\$ 13,000.0	\$195,000.00	\$ 2,450.0	\$36,750.00	
Fire Hydrant Work (4)											
Fire Hydrant Replacement - Main OUT of Pavement	ea.	35	\$ 9,500.0	\$332,500.00	\$ 8,950.0	\$313,250.00	\$ 10,000.0	\$350,000.00	\$ 7,600.0	\$266,000.00	
Fire Hydrant Repair - Leak on Fire Hydrant Lead - OUT of Pavem	ea.	70	\$ 7,500.0	\$525,000.00	\$ 3,800.0	\$266,000.00	\$ 3,500.0	\$245,000.00	\$ 1,375.0	\$96,250.00	
Fire Hydrant Replacement - Main IN Pavement	ea	30	\$ 13,000.0	\$390,000.00	\$ 9,100.0	\$273,000.00	\$ 11,100.0	\$333,000.00	\$ 10,200.0	\$306,000.00	
Fire Hydrant Repair - Leak on Fire Hydrant Lead - Main IN Pavem	ea	50	\$ 11,000.0	\$550,000.00	\$ 4,500.0	\$225,000.00	\$ 5,000.0	\$250,000.00	\$ 4,220.0	\$211,000.00	
Blow Off (3)											
Replace 2" Blow Off	ea.	8	\$ 5,000.0	\$40,000.00	\$ 3,500.0	\$28,000.00	\$ 3,500.0	\$28,000.00	\$ 2,095.0	\$16,760.00	
Replace 4" Blow Off	ea.	6	\$ 5,500.0	\$33,000.00	\$ 5,000.0	\$30,000.00	\$ 3,500.0	\$21,000.00	\$ 2,285.0	\$13,710.00	
Replace 8" Blow Off	ea.	4	\$ 7,000.0	\$28,000.00	\$ 8,000.0	\$32,000.00	\$ 3,500.0	\$14,000.00	\$ 2,390.0	\$9,560.00	
Meter Vault Work (1)											
Repair inside of Meter Vault	ea.	100	\$ 375	\$37,500.00	\$ 1,200.0	\$120,000.00	\$ 1,750.0	\$175,000.00	\$ 1,550.0	\$155,000.00	
Valve Work (8)											
Replace leaking/damaged valve - 6"-8" - in pavement	ea.	10	\$ 14,000.0	\$140,000.00	\$ 9,000.0	\$90,000.00	\$ 7,500.0	\$75,000.00	\$ 8,460.0	\$84,600.00	
Repair Valve Packing Leak - 6"-8" - in pavement	ea.	16	\$ 12,500.0	\$200,000.00	\$ 3,200.0	\$51,200.00	\$ 4,500.0	\$72,000.00	\$ 7,750.0	\$124,000.00	
Replace leaking/damaged valve - 6"-8" - outside of pavement	ea.	10	\$ 8,500.0	\$85,000.00	\$ 8,200.0	\$82,000.00	\$ 6,400.0	\$64,000.00	\$ 4,675.0	\$46,750.00	
Repair Valve Packing Leak - 6"-8" - outside of pavement	ea.	16	\$ 7,000.0	\$112,000.00	\$ 3,500.0	\$56,000.00	\$ 3,500.0	\$56,000.00	\$ 4,055.0	\$64,880.00	
Replace leaking/damaged valve - 12"-16" - in pavement	ea.	4	\$ 34,000.0	\$136,000.00	\$ 21,000.0	\$84,000.00	\$ 33,000.0	\$132,000.00	\$ 15,065.0	\$60,260.00	
Repair Valve Packing Leak - 12"-16" - in pavement	ea.	6	\$ 20,000.0	\$120,000.00	\$ 4,500.0	\$27,000.00	\$ 10,000.0	\$60,000.00	\$ 13,615.0	\$81,690.00	
Replace leaking/damaged valve - 12"-16" - outside of pavement	ea.	4	\$ 26,500.0	\$106,000.00	\$ 19,500.0	\$78,000.00	\$ 30,000.0	\$120,000.00	\$ 12,200.0	\$48,800.00	
Repair Valve Packing Leak - 12"-16" - outside of pavement	ea.	6	\$ 13,000.0	\$78,000.00	\$ 4,000.0	\$24,000.00	\$ 8,000.0	\$48,000.00	\$ 8,790.0	\$52,740.00	
REstoration - for Standalone Assignments (6)											
Install Concrete Base	sf	2052	\$ 18	\$36,936.00	\$ 12	\$24,624.00	\$ 19.3	\$39,603.60	\$ 100	\$205,200.00	
Install Asphalt	sf	2470	\$ 18	\$44,460.00	\$ 8.5	\$20,995.00	\$ 6.72	\$16,598.40	\$ 3.5	\$8,645.00	
Install concrete drive/sidewalk	sf	130	\$ 12	\$1,560.00	\$ 15	\$1,950.00	\$ 18.25	\$2,372.50	\$ 125	\$16,250.00	
Install Curb Replacement	lf	40	\$ 120	\$4,800.00	\$ 225	\$9,000.00	\$ 120	\$4,800.00	\$ 120	\$4,800.00	
Install Seed and Straw	sf	500	\$ 3	\$1,500.00	\$ 7	\$3,500.00	\$ 1.5	\$750.00	\$ 3.75	\$1,875.00	
Install Sod	sf	75	\$ 15	\$1,125.00	\$ 12	\$900.00	\$ 35	\$2,625.00	\$ 90	\$6,750.00	
Dry Hole Excavation (2)											
Dry Hole Excavation - In Pavement	ea	100	\$ 7,500.0	\$750,000.00	\$ 2,500.0	\$250,000.00	\$ 4,600.0	\$460,000.00	\$ 5,500.0	\$550,000.00	
Dry Hole Excavation - Outside of Pavement	ea	100	\$ 3,500.0	\$350,000.00	\$ 750	\$75,000.00	\$ 3,500.0	\$350,000.00	\$ 3,100.0	\$310,000.00	
Service Repair Work - Main "IN" Pavement (25)											
5/8"-3/4" Renew - Long	ea.	175	\$ 10,200.0	\$1,785,000.00	\$ 4,500.0	\$787,500.00	\$ 5,500.0	\$962,500.00	\$ 4,990.0	\$873,250.00	
5/8"-3/4" Renew - Short	ea.	175	\$ 9,600.0	\$1,680,000.00	\$ 3,800.0	\$665,000.00	\$ 4,000.0	\$700,000.00	\$ 3,575.0	\$625,625.00	
5/8"-3/4" Discontinue - Long	ea.	50	\$ 7,500.0	\$375,000.00	\$ 120	\$6,000.00	\$ 3,000.0	\$150,000.00	\$ 2,660.0	\$133,000.00	

5/8"-3/4" Discontinue - Short	ea.	50	\$ 7,500.0	\$375,000.00	\$ 1,200.0	\$60,000.00	\$ 3,000.0	\$150,000.00	\$ 2,690.0	\$134,500.00
1" Renew - Long	ea.	8	\$ 10,400.0	\$83,200.00	\$ 4,800.0	\$38,400.00	\$ 7,500.0	\$60,000.00	\$ 5,465.0	\$43,720.00
1" Renew - Short	ea.	8	\$ 9,800.0	\$78,400.00	\$ 4,500.0	\$36,000.00	\$ 5,500.0	\$44,000.00	\$ 4,240.0	\$33,920.00
1" Discontinue - Long	ea.	5	\$ 7,500.0	\$37,500.00	\$ 1,500.0	\$7,500.00	\$ 3,000.0	\$15,000.00	\$ 4,250.0	\$21,250.00
1" Discontinue - Short	ea.	5	\$ 7,500.0	\$37,500.00	\$ 1,500.0	\$7,500.00	\$ 3,000.0	\$15,000.00	\$ 4,110.0	\$20,550.00
1.5"-2" Renew - Long	ea.	20	\$ 14,470.0	\$289,400.00	\$ 9,900.0	\$198,000.00	\$ 10,000.0	\$200,000.00	\$ 9,930.0	\$198,600.00
1.5"-2" Renew - Short	ea.	20	\$ 13,735.0	\$274,700.00	\$ 8,600.0	\$172,000.00	\$ 8,000.0	\$160,000.00	\$ 6,875.0	\$137,500.00
1.5"-2" Discontinue - Long	ea.	8	\$ 7,500.0	\$60,000.00	\$ 2,000.0	\$16,000.00	\$ 4,000.0	\$32,000.00	\$ 4,900.0	\$39,200.00
1.5"-2" Discontinue - Short	ea.	8	\$ 7,500.0	\$60,000.00	\$ 2,000.0	\$16,000.00	\$ 4,000.0	\$32,000.00	\$ 5,120.0	\$40,960.00
3"-4" Renew - Long	ea.	10	\$ 28,000.0	\$280,000.00	\$ 16,000.0	\$160,000.00	\$ 26,000.0	\$260,000.00	\$ 5,825.0	\$58,250.00
3"-4" Renew - Short	ea.	10	\$ 16,000.0	\$160,000.00	\$ 14,000.0	\$140,000.00	\$ 20,000.0	\$200,000.00	\$ 5,425.0	\$54,250.00
3"-4" Discontinue - Long	ea.	8	\$ 9,000.0	\$72,000.00	\$ 2,000.0	\$16,000.00	\$ 6,000.0	\$48,000.00	\$ 4,140.0	\$33,120.00
3"-4" Discontinue - Short	ea.	8	\$ 9,000.0	\$72,000.00	\$ 2,000.0	\$16,000.00	\$ 4,500.0	\$36,000.00	\$ 5,080.0	\$40,640.00
6" Renew - Long	ea.	8	\$ 32,000.0	\$256,000.00	\$ 17,500.0	\$140,000.00	\$ 30,000.0	\$240,000.00	\$ 6,165.0	\$49,320.00
6" Renew - Short	ea.	8	\$ 18,000.0	\$144,000.00	\$ 15,000.0	\$120,000.00	\$ 24,000.0	\$192,000.00	\$ 5,373.0	\$42,984.00
6" Discontinue - Long	ea.	5	\$ 9,000.0	\$45,000.00	\$ 2,200.0	\$11,000.00	\$ 6,000.0	\$30,000.00	\$ 4,755.0	\$23,775.00
6" Discontinue- Short	ea.	5	\$ 9,000.0	\$45,000.00	\$ 2,200.0	\$11,000.00	\$ 4,500.0	\$22,500.00	\$ 5,230.0	\$26,150.00
Traffic Control (3)*										
Single Lane Closure	ea.	100	\$ 1,350.0	\$135,000.00	* Refer to Package B, and Package C for pricing.					
Package B - Two lane two-way low volume, low speed, good visibility, Residential street. Close One Lane	ea	50			\$650.00	\$32,500.00	\$500.00	\$25,000.00	\$365.00	\$18,250.00
Package C - Two lane, two way: Close Lane. Intended for larger or higher-impact lane closure operations with greater traffic control needs. This package often requires flagging operations and qualified traffic control personnel to safely maintain traffic flow through single lane closures.	ea	50			\$1,550.00	\$77,500.00	\$2,000.00	\$100,000.00	\$1,535.00	\$76,750.00
Full Road Closure	ea.	10	\$ 750	\$7,500.00	\$ 2,500.0	\$25,000.00	\$ 3,500.0	\$35,000.00	\$ 1,600.0	\$16,000.00
Sidewalk Closure	ea.	25	\$ 300	\$7,500.00	\$ 500	\$12,500.00	\$ 350	\$8,750.00	\$ 307	\$7,675.00
				\$19,044,731.00		\$11,536,719.00		\$13,712,560.42		\$9,652,698.00

* Single Lane Closure was reviewed for clarifications with the three low apparent bidders, and replaced after negotiation with specific pricing for Package B, and Package C for Traffic Control.