

LOUISVILLE WATER COMPANY  
 Bid 14-34 / Project 13518/ B.E. Payne WTP and Crescent Hill WTP Liquid Ammonia Feed Systems  
 Bid Opening Date: 5/28/2014  
 Project Estimate: \$1,700,000  
 Prevailing Wages: Yes

Awardee: Dugan & Meyer

Buyer's Name: Renee Fromme

Project Manager Name: Scott Smith

FINAL

Bidders		Dugan & Meyer	Pace Contracting
<b>Site A - B.E. Payne Water Treatment Plant - Project# 13607</b>			
Furnish all products, tools, equipment and materials and utilities and performing all labor and transportation required by the Contract Documents necessary to complete and put into operation the B.E. Payne WTP Ammonia System, including all work shown on the Drawings and/or specified and not included in Items 2 through 3 below nor in Site B subtotal.	Lump Sum	\$1,285,714	\$1,142,000
Anhydrous Ammonia Removal	1,000 Gallons	\$4,000	\$20,000
Cash Allowances			
a. Engineer's Electronic Equipment		\$2,500	\$2,500
b. Landscaping		\$5,000	\$5,000
<b>Site A Bid Subtotal, Items 1 through 3</b>		<b>\$1,297,214</b>	<b>\$1,169,500</b>
<b>Site B - Crescent Hill Water Treatment Plant - Project# 13518</b>			
Furnish all products, tools, equipment and materials and utilities and performing all labor and transportation required by the Contract Documents necessary to complete and put into operation the Crescent Hill WTP Ammonia System, including all work shown on the Drawings and/or specified and not included in Items 2 through 3 below nor in Site B subtotal.	Lump Sum	\$1,551,658	\$1,714,000
Anhydrous Ammonia Removal	3,000 Gallons	\$12,000	\$21,000
Cash Allowances			
a. Engineer's Electronic Equipment		\$2,500	\$2,500
b. Landscaping		\$10,000	\$10,000
<b>Site B Bid Subtotal, Items 1 through 3</b>		<b>\$1,576,158</b>	<b>\$1,747,500</b>
<b>Bid Total: Site A Subtotal Plus Site B Subtotal</b>		<b>\$2,873,372</b>	<b>\$2,917,000</b>
Specialty Work Contractor			
Sub-Contractor: Electrical		Glenwood Electric	Glenwood Electric
Sub-Contractor: Instrumentation		EFI	Control Touch
Sub-Contractor: Mechanical (Process Piping)		Bullock	Bullock Mechanical
Bid Signed:		Yes	Yes
Addendum Acknowledged I, II, & III		Yes	Yes
Bid Bond Attached		Yes	Yes
GFE Documentation		24 hour	24 hour