

**Bid 15-115 / Project 14323 / Allmond Avenue Pavements Improvements for Material Yard Storage**

**Bid Opening Date: August 26, 2015**

**Bid Estimate: \$340,000**

**Prevailing Wage: Yes**

Buyer's Name: Robin Heitz

Project Manager's Name: David Allgeier

**Recommended Awardee: Kelsey Construction**

<b>BIDDERS</b>		<b>Kelsey Construction, LLC</b>	<b>TSI Paving (CWBE)</b>	<b>E-Z Construction Co., Inc.</b>	<b>Tommy Bramer &amp; Son General Contractors</b>	
Base Bid:		<b>\$289,445</b>	\$355,420	\$491,000	\$551,254	
Alternate 1A		<b>\$133,480</b>	\$158,000	\$142,000	\$286,413	
Alternate 1B		<b>\$139,167</b>	\$165,000	\$155,000	\$470,675	
Start / Complete Dates:		Begin work within 21 calendar days after the Company issues the Notice to Proceed and to Complete the Work within 90 days from the date the Notice to Proceed is issued.				
Bid Signed:		<b>Yes</b>	Yes	Yes	Yes	
Acknowledgement of Addendum #1		<b>Yes</b>	Yes	Yes	Yes	
Subcontractors proposed to perform Specialty Items of Work:						
1	Paving	<b>Kelsey Construction, LLC</b>	Seven Seas	Flynn	-	
Supplementary Unit Pricing		Unit				
1	Saw Cut Asphalt Pavement	LF	<b>\$3.00</b>	\$2.50	\$1.25	\$0.72
2	Saw Cut Concrete Pavement	LF	<b>\$4.00</b>	\$3.00	\$2.35	\$1.45
3	Saw Cut Concrete Pavement with Asphalt Base	LF	<b>\$5.00</b>	\$6.00	\$2.75	\$1.75
4	Remove and Dispose of Asphalt Pavement and Base	SY	<b>\$8.00</b>	\$9.00	\$8.50	\$13.45
5	Remove and Dispose of Concrete Pavement and Base	SY	<b>\$9.50</b>	\$12.50	\$19.50	\$21.00
6	Remove Rail Line and Ties	LF	<b>\$40.00</b>	\$32.00	\$41.50	\$12.00
7	12" HDPE	LF	<b>\$48.00</b>	\$61.00	\$75.00	\$18.75
8	6" Perforated HDPE	LF	<b>\$30.00</b>	\$32.00	\$30.00	\$6.43
9	Trapped Catch Basin	EA	<b>\$2,250.00</b>	\$1,800.00	\$6,500.00	\$200.00
10	Provide and Install Dowel Bars in Existing Concrete	EA	<b>\$6.00</b>	\$18.00	\$1.75	\$3.50
11	6 1/2" Concrete Pavement on Stone Base per Detail	SF	<b>\$6.50</b>	\$10.00	\$11.35	\$15.57
12	8" Concrete Pavement on Stone Base per Detail	SF	<b>\$8.00</b>	\$12.00	\$12.25	\$18.22
13	Undercut and Remove Unsuitable Material	CY	<b>\$15.00</b>	\$36.00	\$18.00	\$3.85
14	Shot Rock Backfill in Undercut Areas	TON	<b>\$22.00</b>	\$24.00	\$40.00	\$8.25
15	Silt Sack inlet protection	EA	<b>\$200.00</b>	\$150.00	\$190.00	\$14.00
16	Install Guard Past Type B	EA	<b>\$300.00</b>	\$550.00	\$700.00	\$360.00
17	Pavement Edge Key	LF	<b>\$5.00</b>	\$24.00	\$15.00	\$1.22
18	Surface Asphalt Overlay	TON	<b>\$95.00</b>	\$95.00	\$100.00	\$500.00

Bid 15-115 / Project 14323 / Allmond Avenue Pavements Improvements for Material Yard Storage

Bid Opening Date: August 26, 2015

Bid Estimate: \$340,000

Prevailing Wage: Yes

Buyer's Name: Robin Heitz

Project Manager's Name: David Allgeier

Recommended Awardee: Kelsey Construction

<b>BIDDERS</b>	<b>Kelsey Construction, LLC</b>	TSI Paving (CWBE)	E-Z Construction Co., Inc.	Tommy Bramer & Son General Contractors
----------------	-------------------------------------	----------------------	-------------------------------	-------------------------------------------

Planholders not submitting bids: Flynn Brothers Contracting, MAC Construction & Excavating Inc., Sedam Contracting Corporation, and T & C Contracting Inc.