

LOUISVILLE WATER COMPANY
 Bid 15-21 / Project 14345 /1st Street Area Lead Service Renewals
 Bid Opening Date: 2/11/2015
 Base Bid Estimate: \$210,000 Prevailing Wage: NO

Recommended Awardee: C-Squared

Buyer's Name: Renee Fromme

Project Manager's Name: Jamie Long

BIDDERS		C-Squared	Basham	Tom Brown
Lump Sum Base Bid:		\$195,800.00	\$206,885.00	\$227,339.00
Start / Complete Dates:		Begin the Work within 60 calendar days after Company issues the Notice to Proceed and to complete the Work within 210 calendar days from the date the Work is started.		
Bid Signed:		Yes	Yes	Yes
Good Faith Effort Documents Submitted:		Yes	Yes	Yes
Supplementary Unit Prices		Unit		
1	Rock excavation by mechanical means (\$125.00 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00	\$125.00
2	Short water service adjustment (5/8"-3/4"), complete			
	Relocate	each	\$1,800.00	\$1,600.00
	Renew	each	\$1,500.00	\$1,400.00
	Transfer	each	\$1,100.00	\$900.00
	Discontinue	each	\$500.00	\$200.00
	Excavate at Property Connection only	each	\$400.00	\$800.00
3	Long water service adjustment (5/8"-3/4"), complete			
	Relocate	each	\$2,000.00	\$2,400.00
	Renew	each	\$1,700.00	\$2,000.00
	Transfer	each	\$1,300.00	\$900.00
	Discontinue	each	\$600.00	\$200.00
	Excavate at Property Connection only	each	\$500.00	\$800.00
4	Short water service adjustment (1" - 1 1/2"), complete			
	Relocate	each	\$2,200.00	\$2,800.00
	Renew	each	\$2,000.00	\$2,400.00
	Transfer	each	\$1,600.00	\$900.00
	Discontinue	each	\$600.00	\$200.00
	Excavate at Property Connection only	each	\$500.00	\$900.00
5	Long water service adjustment (1"-1 1/2"), complete			
	Relocate	each	\$2,500.00	\$3,000.00
	Renew	each	\$2,200.00	\$2,600.00
	Transfer	each	\$1,700.00	\$900.00
	Discontinue	each	\$600.00	\$200.00
	Excavate at Property Connection only	each	\$500.00	\$900.00
6	Meter Exchange			
	5/8" - 3/4"	each	\$400.00	\$50.00
	1" - 1 1/2"	each	\$600.00	\$150.00
7	Replace existing valve with new valve			
	6"	each	\$1,200.00	\$3,500.00
8	Install new valve along new main			
	6"	each	\$1,000.00	\$500.00
9	Milling	s.y.	\$6.00	\$5.20
10	Paving - Asphalt	s.y.	\$11.00	\$8.60
11	Milling & Paving - Asphalt	s.y.	\$17.00	\$13.80
12	Concrete sidewalk	s.y.	\$55.00	\$22.50
13	Mobilization	each	\$3,500.00	\$3,270.00
14	De-Mobilization	each	\$2,500.00	\$3,000.00