

LOUISVILLE WATER COMPANY
 Bid 15-22 / Project 14346 / Barbee Way Area Lead Service Renewals
 Bid Opening Date: 03/4/15
 Base Bid Estimate: \$215,000 Prevailing Wage: NO

Awardee: Tom Brown Construction Co.

Buyer's Name: Robin Heitz

Project Manager's Name: Jamie Long

BIDDERS		Tom Brown Construction Co.	Basham Construction & Rental Co., Inc.	C Squared Inc.
Lump Sum Base Bid:		\$171,000.00	\$181,000.00	\$182,300.00
Start / Complete Dates:		Begin the Work within <u>60</u> calendar days after Company issues the Notice to Proceed and to complete the Work within <u>210</u> calendar days from the date the Work is started.		
Bid Signed:		Yes	Yes	Yes
Good Faith Effort Documents Submitted:		Yes	Yes	Yes
Supplementary Unit Prices		Unit		
1	Rock excavation by mechanical means (\$125.00 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00	\$125.00
2	Short water service adjustment (5/8"-3/4"), complete			
	Relocate	each	\$1,600.00	\$1,800.00
	Renew	each	\$1,400.00	\$1,500.00
	Transfer	each	\$900.00	\$1,100.00
	Discontinue	each	\$200.00	\$500.00
	Excavate at Property Connection only	each	\$800.00	\$400.00
3	Long water service adjustment (5/8"-3/4"), complete			
	Relocate	each	\$2,400.00	\$2,000.00
	Renew	each	\$2,000.00	\$1,700.00
	Transfer	each	\$900.00	\$1,300.00
	Discontinue	each	\$200.00	\$600.00
	Excavate at Property Connection only	each	\$800.00	\$500.00
4	Short water service adjustment (1" - 1 1/2"), complete			
	Relocate	each	\$2,800.00	\$2,200.00
	Renew	each	\$2,400.00	\$2,000.00
	Transfer	each	\$900.00	\$1,600.00
	Discontinue	each	\$200.00	\$600.00
	Excavate at Property Connection only	each	\$800.00	\$500.00
5	Long water service adjustment (1"-1 1/2"), complete			
	Relocate	each	\$3,000.00	\$2,900.00
	Renew	each	\$2,600.00	\$2,500.00
	Transfer	each	\$900.00	\$1,700.00
	Discontinue	each	\$200.00	\$600.00
	Excavate at Property Connection only	each	\$800.00	\$500.00
6	Meter Exchange			
	5/8" - 3/4"	each	\$50.00	\$400.00
	1" - 1 1/2"	each	\$150.00	\$500.00
7	Replace existing valve with new valve			
	6"	each	\$3,500.00	\$3,500.00
8	Install new valve along new main			
	6"	each	\$3,500.00	\$4,000.00
9	Milling	s.y.	\$4.50	\$5.50
10	Paving - Asphalt	s.y.	\$7.50	\$8.50
11	Milling & Paving - Asphalt	s.y.	\$12.00	\$14.00
12	Concrete sidewalk	s.y.	\$22.50	\$65.00
13	Mobilization	each	\$3,270.00	\$6,000.00
14	De-mobilization	each	\$3,000.00	\$4,000.00

Planholders that did not submit a bid: TSI Paving