

LOUISVILLE WATER COMPANY
 Bid 15-25 / Project 14349 / Eastern Parkway Area Lead Service Renewals
 Bid Opening Date: 5/6/15
 Base Bid Estimate: \$267,800 Prevailing Wage: YES

Awardee: Tom Brown Construction Company

Buyer's Name: Terri Conner

Project Manager's Name: Jamie Long

BIDDERS		Tom Brown Construction Company	Basham Construction & Rental Co., Inc.
Lump Sum Base Bid:		\$289,920.00	\$308,000.00
Start / Complete Dates:		Begin the Work within 30 calendar days after Company issues the Notice to Proceed and to complete the Work within 210 calendar days from the date the Work is started.	
Bid Signed:		Yes	Yes
Bid Bond Received:		Yes	Yes
Good Faith Effort Documents Submitted:		Yes	Yes
Supplementary Unit Prices		Unit	
1	Rock excavation by mechanical means (\$125.00 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00
2	Short water service adjustment (5/8"-3/4"), complete		
	Relocate	each	\$3,500.00
	Renew	each	\$2,000.00
	Transfer	each	\$750.00
	Discontinue	each	\$500.00
	Excavate at Property Connection only	each	\$500.00
3	Long water service adjustment (5/8"-3/4"), complete		
	Relocate	each	\$3,500.00
	Renew	each	\$3,000.00
	Transfer	each	\$750.00
	Discontinue	each	\$500.00
	Excavate at Property Connection only	each	\$500.00
4	Short water service adjustment (1"-1 1/2"), complete		
	Relocate	each	\$3,500.00
	Renew	each	\$2,000.00
	Transfer	each	\$750.00
	Discontinue	each	\$500.00
	Excavate at Property Connection only	each	\$500.00
5	Long water service adjustment (1"-1 1/2"), complete		
	Relocate	each	\$3,500.00
	Renew	each	\$4,500.00
	Transfer	each	\$1,000.00
	Discontinue	each	\$1,000.00
	Excavate at Property Connection only	each	\$500.00
6	Short water service adjustment (2"), complete		
	Relocate	each	\$3,500.00
	Renew	each	\$3,500.00
	Transfer	each	\$1,000.00
	Discontinue	each	\$1,000.00
	Excavate at Property Connection only	each	\$500.00
7	Long water service adjustment (2"), complete		
	Relocate	each	\$4,000.00
	Renew	each	\$4,500.00
	Transfer	each	\$1,000.00
	Discontinue	each	\$1,000.00
	Excavate at Property Connection only	each	\$500.00
8	Meter Exchange		
	5/8" - 3/4"	each	\$50.00
	1" - 1 1/2"	each	\$150.00
	2"	each	\$200.00
9	Replace existing valve with new valve		
	6"	each	\$3,000.00
	8"	each	\$4,000.00
10	Install new valve along new main		
	6"	each	\$1,000.00
	8"	each	\$1,500.00
11	Milling	s.y.	\$6.00
12	Paving - Asphalt	s.y.	\$12.00
13	Milling & Paving - Asphalt	s.y.	\$18.00
14	Concrete Sidewalk	s.y.	\$15.00
15	Mobilization	each	\$4,000.00
16	De-mobilization	each	\$3,000.00

Planholders not submitting a bid: MAC Construction and Excavating Inc.