

LOUISVILLE WATER COMPANY
 Bid 15-98/ Project 14122 /680 Plan - Highway 42 16" Transmission Main Project (Prospect PRV Station to Greenmere Blvd.)
 Bid Opening Date: 7/08/2015
 Base Bid Estimate: \$1,460,600 Prevailing Wage: YES

Recommended Awardee:
 Buyer's Name: Renee Fromme
 Project Manager's Name: Andy Williams

AWARDED

BIDDERS			MAC Construction & Excavating, Inc.	Cleary Construction Inc.	T&C Contracting, Inc.
Lump Sum Base Bid:			\$1,888,888.00	\$2,149,500.00	\$2,199,000.00
Start / Complete Dates:			Begin the Work within <u>90</u> calendar days after Company issues the Notice to Proceed and to complete the Work within <u>240</u> calendar days from the date the Work is started.		
Supplementary Unit Prices		Unit			
1	Rock Excavation by means of blasting (\$60 per cubic yard. Maximum. The Company shall pay a maximum of \$60 per cubic yard of rock removed by means of blasting.)	CY	\$60.00	\$60.00	\$60.00
2	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	CY	\$125.00	\$125.00	\$125.00
3	Furnish and Install 8" diameter ductile iron water main utilizing traditional trench installation techniques, complete				
	In Pavement	L.F.	\$90.00	\$240.00	\$170.00
	In Sidewalk	L.F.	\$90.00	\$240.00	\$145.00
	In Lawn	L.F.	\$70.00	\$100.00	\$130.00
4	Furnish and Install 8" diameter ductile iron water main (restrained joint) utilizing traditional trench installation techniques, complete				
	In Pavement	L.F.	\$110.00	\$390.00	\$180.00
	In Sidewalk	L.F.	\$110.00	\$390.00	\$155.00
	In Lawn	L.F.	\$90.00	\$290.00	\$140.00
5	Furnish and Install 12" diameter ductile iron water main utilizing traditional trench installation techniques, complete				
	In Pavement	L.F.	\$110.00	\$255.00	\$185.00
	In Sidewalk	L.F.	\$110.00	\$255.00	\$165.00
	In Lawn	L.F.	\$90.00	\$120.00	\$145.00
6	Furnish and Install 12" diameter ductile iron water main (restrained joint) utilizing traditional trench installation techniques, complete				
	In Pavement	L.F.	\$130.00	\$460.00	\$200.00
	In Sidewalk	L.F.	\$130.00	\$460.00	\$180.00
	In Lawn	L.F.	\$110.00	\$300.00	\$160.00
7	Furnish and Install 16" diameter ductile iron water main utilizing traditional trench installation techniques, complete				
	In Pavement	L.F.	\$190.00	\$273.00	\$220.00
	In Sidewalk	L.F.	\$190.00	\$273.00	\$200.00
	In Lawn	L.F.	\$170.00	\$156.00	\$180.00
8	Furnish and Install 16" diameter ductile iron water main (restrained joint) utilizing traditional trench installation techniques, complete				
	In Pavement	L.F.	\$220.00	\$526.00	\$360.00
	In Sidewalk	L.F.	\$220.00	\$526.00	\$340.00
	In Lawn	L.F.	\$200.00	\$390.00	\$320.00
9	Furnish and install 12" PVC C900 (DR-14) water main utilizing traditional trench installation techniques, complete				
	In Pavement	L.F.	\$90.00	\$328.00	\$180.00
	In Sidewalk	L.F.	\$90.00	\$328.00	\$160.00
	In Lawn	L.F.	\$70.00	\$280.00	\$140.00
10	Furnish and install SHORT water service adjustment (5/8" - 3/4"), complete				
	Relocate	each	\$1,100.00	\$1,400.00	\$1,500.00
	Renew	each	\$1,100.00	\$1,400.00	\$1,000.00
	Transfer	each	\$900.00	\$1,400.00	\$1,000.00
	Discontinue	each	\$500.00	\$1,400.00	\$500.00
	Meter Exchange	each	\$500.00	\$420.00	\$150.00

LOUISVILLE WATER COMPANY
 Bid 15-98/ Project 14122 /680 Plan - Highway 42 16" Transmission Main Project (Prospect PRV Station to Greenmere Blvd.)
 Bid Opening Date: 7/08/2015
 Base Bid Estimate: \$1,460,600 Prevailing Wage: YES

Recommended Awardee:
 Buyer's Name: Renee Fromme
 Project Manager's Name: Andy Williams

AWARDED

BIDDERS			MAC Construction & Excavating, Inc.	Cleary Construction Inc.	T&C Contracting, Inc.
11	Furnish and install LONG water service adjustment (5/8" - 3/4"), complete				
	Relocate	each	\$2,300.00	\$2,300.00	\$2,500.00
	Renew	each	\$2,300.00	\$2,300.00	\$1,000.00
	Transfer	each	\$2,100.00	\$2,300.00	\$2,000.00
	Discontinue	each	\$500.00	\$1,800.00	\$500.00
	Meter Exchange	each	\$500.00	\$1,000.00	\$150.00
12	Furnish and install SHORT water service adjustment (1" - 2"), complete				
	Relocate	each	\$4,800.00	\$1,800.00	\$2,700.00
	Renew	each	\$4,800.00	\$1,800.00	\$1,000.00
	Transfer	each	\$4,600.00	\$1,800.00	\$2,200.00
	Discontinue	each	\$750.00	\$1,800.00	\$500.00
	Meter Exchange	each	\$500.00	\$1,000.00	\$150.00
13	Furnish and install LONG water service adjustment (1" - 2"), complete				
	Relocate	each	\$5,200.00	\$2,400.00	\$3,200.00
	Renew	each	\$5,200.00	\$2,400.00	\$1,000.00
	Transfer	each	\$5,000.00	\$2,400.00	\$2,700.00
	Discontinue	each	\$750.00	\$2,200.00	\$750.00
	Meter Exchange	each	\$500.00	\$1,200.00	\$200.00
14	Furnish and install SHORT water service adjustment (3" - 4"), complete				
	Relocate	each	\$7,000.00	\$3,600.00	\$3,600.00
	Renew	each	\$7,000.00	\$3,600.00	\$2,100.00
	Transfer	each	\$6,800.00	\$3,600.00	\$2,500.00
	Discontinue	each	\$1,000.00	\$3,600.00	\$500.00
	Meter Exchange	each	\$750.00	\$1,925.00	\$300.00
15	Furnish and install LONG water service adjustment (3" - 4"), complete				
	Relocate	each	\$8,500.00	\$4,600.00	\$5,000.00
	Renew	each	\$8,500.00	\$4,600.00	\$3,700.00
	Transfer	each	\$8,300.00	\$4,600.00	\$2,500.00
	Discontinue	each	\$1,000.00	\$4,600.00	\$500.00
	Meter Exchange	each	\$750.00	\$3,000.00	\$300.00
16	Furnish and Install 30" steel casing pipe utilizing jack & bore installation techniques, complete				
	In Pavement	L.F.	\$540.00	\$760.00	\$960.00
	In Lawn	L.F.	\$520.00	\$760.00	\$960.00
17	Furnish and Install Materials to Abandon and Safeload Existing 8" Asbestos Cement (AC) water main with Tracing Wire & Test Stations, complete				
	In Pavement	L.F.	\$22.00	\$22.00	\$28.00
	In Sidewalk	L.F.	\$22.00	\$22.00	\$22.00
	In Lawn	L.F.	\$16.00	\$22.00	\$17.00
18	Furnish and Install Materials to Abandon and Safeload Existing 8" Cast Iron (CLD) water main, complete				
	In Pavement	L.F.	\$20.00	\$22.00	\$22.00
	In Sidewalk	L.F.	\$20.00	\$22.00	\$16.00
	In Lawn	L.F.	\$14.00	\$22.00	\$11.00
19	Furnish and Install Fire Hydrant Assembly (SHORT), complete (FH to be supplied by LWC)	each	\$3,500.00	\$3,500.00	\$4,000.00
20	Furnish and Install Fire Hydrant Assembly (LONG), complete (FH to be supplied by LWC)	each	\$5,000.00	\$10,000.00	\$6,000.00
21	Preconstruction valve inspection	each	\$500.00	\$500.00	\$500.00
22	Valve excavation and backfill (Including backfill, compaction, and pavement restoration)	each	\$1,700.00	\$2,250.00	\$2,500.00
23	Repack bonnet gland and/orl repair operating nut	each	\$1,500.00	\$2,000.00	\$2,000.00

LOUISVILLE WATER COMPANY
 Bid 15-98/ Project 14122 /680 Plan - Highway 42 16" Transmission Main Project (Prospect PRV Station to Greenmere Blvd.)
 Bid Opening Date: 7/08/2015
 Base Bid Estimate: \$1,460,600 Prevailing Wage: YES

Recommended Awardee:
 Buyer's Name: Renee Fromme
 Project Manager's Name: Andy Williams

AWARDED

BIDDERS			MAC Construction & Excavating, Inc.	Cleary Construction Inc.	T&C Contracting, Inc.
24	Replace existing valve with new valve (Valve Furnished by CONTRACTOR)				
		8" each	\$4,000.00	\$1,900.00	\$2,500.00
		12" each	\$5,000.00	\$3,000.00	\$4,000.00
		16" each	\$13,500.00	\$10,000.00	\$9,000.00
25	Furnish and Install new valve along new main				
		8" each	\$3,000.00	\$1,900.00	\$2,300.00
		12" each	\$3,500.00	\$3,000.00	\$4,000.00
		16" each	\$11,000.00	\$10,000.00	\$9,000.00