

**LOUISVILLE WATER COMPANY**  
**Bid 16-108 / Project 14338 / Algonquin Parkway and Story Avenue MRRP**  
**Bid Opening Date: 6/22/16**  
**Base Bid Estimate: \$400,000 Prevailing Wage: YES**

Awardee: TSI Construction Inc.  
 Buyer's Name: Robin Heitz  
 Project Manager's Name: Eric Walls

BIDDERS		TSI Construction Inc.	MAC Construction & Excavating, Inc.	Basham Construction & Rental Co., Inc.	C Squared Inc.	
<b>Lump Sum Base Bid:</b>		<b>\$422,000.00</b>	\$486,000.00	\$526,000.00	\$574,945.00	
<b>Start / Complete Dates:</b>		Begin the Work within <u>30</u> calendar days after the Company issues the Notice to Proceed and to complete the Work within <u>210</u> calendar days from the date the Work is started.				
<b>Bid Signed:</b>		Yes	Yes	Yes	Yes	
<b>Bid Bond Received:</b>		Yes	Yes	Yes	Yes	
<b>Good Faith Effort Documents Submitted:</b>		Yes	Yes	Yes	Yes	
Supplementary Unit Pricing		Unit				
1	Rock excavation by means of blasting (\$60 per cubic yard, maximum. The Company shall pay a maximum of \$60.00 per cubic yard of rock removed by means of blasting.)	C.Y.	\$60.00	\$60.00	\$60.00	\$60.00
2	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00	\$125.00	\$125.00	\$125.00
3	Install 8" diameter ductile iron water main, complete (traditional trenching)				95 [1]	125 [1]
	In pavement	L.F.	[1]	[1]	[1]	[1]
	In lawn	L.F.	[1]	[1]	[1]	[1]
4	Supply and Install 8" tie in	Each	\$6,500.00	\$7,000.00	\$5,000.00	\$5,000.00
5	Fire hydrant installation, complete	Each	\$2,500.00	\$1,500.00	\$2,500.00	\$3,500.00
6	Renew domestic water service					
	5/8" - 1"	Each	\$2,200.00	\$2,200.00	\$1,800.00	\$1,600.00
	1.5" - 2"	Each	\$3,000.00	\$2,500.00	\$2,000.00	\$2,500.00
7	Transfer domestic water service					
	5/8" - 1"	Each	\$1,700.00	\$1,700.00	\$1,000.00	\$1,400.00
	1.5" - 2"	Each	\$2,200.00	\$2,000.00	\$1,200.00	\$2,200.00
8	Relocate domestic water service					
	5/8" - 1"	Each	\$2,200.00	\$2,200.00	\$2,000.00	\$2,500.00
	1.5" - 2"	Each	\$2,700.00	\$2,500.00	\$2,500.00	\$3,500.00
9	Discontinue domestic water service					
	5/8" - 1"	Each	\$500.00	\$500.00	\$800.00	\$400.00
	1.5" - 2"	Each	\$750.00	\$500.00	\$800.00	\$600.00
10	Renew fire service					
	6"	Each	\$7,500.00	\$8,000.00	\$3,000.00	\$6,500.00
	4"	Each	\$4,200.00	\$6,000.00	\$2,500.00	\$5,500.00
	2"	Each	\$4,000.00	\$4,000.00	\$1,500.00	\$4,500.00
11	Transfer fire service					
	6"	Each	\$5,000.00	\$5,000.00	\$1,500.00	\$6,000.00
	4"	Each	\$4,000.00	\$4,000.00	\$1,000.00	\$5,000.00
	2"	Each	\$3,000.00	\$3,000.00	\$800.00	\$4,000.00
12	Concrete Restoration					
	Concrete	S.F.	\$12.00	\$14.00	\$8.00	\$10.00
13	Milling and Pavement Restoration					
	Asphalt	S.F.	\$25.00	\$2.44	\$2.00	\$3.00
14	Replace driveway					
	Asphalt	S.F.	\$8.00	\$6.00	\$5.00	\$6.00
	Concrete	S.F.	\$11.00	\$14.00	\$8.00	\$12.00
15	Replace existing valve with new valve					
	4" - 8"	Each	\$4,000.00	\$2,500.00	\$5,000.00	\$1,500.00
	12" - 16"	Each	\$6,000.00	\$3,000.00	\$8,000.00	\$3,500.00
16	Preconstruction Valve Inspection	Each	\$500.00	\$500.00	\$200.00	\$100.00
17	Valve excavation and backfill (including backfill, compaction, and pavement restoration)	Each	\$2,500.00	\$3,000.00	\$2,500.00	\$1,000.00
18	Exchange Meter (5/8" - 1"), complete	Each	\$450.00	\$500.00	\$100.00	\$600.00
19	Exchange Meter (1 1/2" - 2"), complete	Each	\$600.00	\$500.00	\$200.00	\$800.00

Planholders not submitting bids: Flynn Brothers Contracting and Tom Brown Construction

[1] Procurement clerical error. Blank lines for costs were not provided for line item #3. Defect is waived.