

LOUISVILLE WATER COMPANY
 Bid 16-142 / Project 14634 / Frankfort Avenue Area Lead Service Renewals
 Bid Opening Date: September 28, 2016
 Base Bid Estimate: \$1,067,500 Prevailing Wage: Yes

Awardee: Basham Construction & Rental Co., Inc.

Buyer's Name: Robin Heitz

Project Manager's Name: Denise Hettinger

BIDDERS		Basham Construction & Rental Co., Inc.	MAC Construction & Excavating, Inc. [1]
Lump Sum Base Bid:		\$1,300,000.00	\$1,744,000.00
Start / Complete Dates:		Begin the Work within 30 calendar days after Company issues the Notice to Proceed and to complete the Work within 330 calendar days from the date the Work is started.	
Bid Signed:		YES	NO
Good Faith Effort Documents Submitted:		YES	YES
Bid Bond Received:		YES	YES
Supplementary Unit Prices		Unit	
1	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00
2	Short water service adjustment (5/8"-3/4"), complete		
	Relocate	each	\$1,950.00
	Renew	each	\$1,800.00
	Discontinue	each	\$1,200.00
	Excavate at Property Connection only	each	\$250.00
3	Long water service adjustment (5/8"-3/4"), complete		
	Relocate	each	\$2,450.00
	Renew	each	\$2,300.00
	Discontinue	each	\$1,500.00
	Excavate at Property Connection only	each	\$250.00
4	Short water service adjustment (1"-1½"), complete		
	Relocate	each	\$2,450.00
	Renew	each	\$2,300.00
	Discontinue	each	\$1,500.00
	Excavate at Property Connection only	each	\$250.00
5	Long water service adjustment (1"-1½"), complete		
	Relocate	each	\$2,850.00
	Renew	each	\$2,700.00
	Discontinue	each	\$1,500.00
	Excavate at Property Connection only	each	\$250.00
6	Short water service adjustment (2"), complete		
	Relocate	each	\$3,200.00
	Renew	each	\$3,000.00
	Discontinue	each	\$1,500.00
	Excavate at Property Connection only	each	\$250.00
7	Long water service adjustment (2"), complete		
	Relocate	each	\$4,000.00
	Renew	each	\$3,500.00
	Discontinue	each	\$2,000.00
	Excavate at Property Connection only	each	\$250.00
8	Meter exchange		
	5/8"-3/4"	each	\$100.00
	1"-1½"	each	\$150.00
	2"	each	\$250.00
9	Replace existing valve with new valve:		
	6" or 8"	each	\$4,000.00
10	Install new valve along water main:		
	6" or 8"	each	\$4,000.00
11	Concrete sidewalk	s.y.	\$75.00
12	Mobilization	each	\$25,000.00
13	De-mobilization	each	\$25,000.00

Planholders that did not submit a bid: C Squared Inc., Excel Excavating, Miller Pipeline, Tom Brown Construction, and TSI Construction.

[1] Bidder disqualified, deemed non-responsive. Failed to include signature page.