LOUISVILLE WATER COMPANY

Bid 16-144 / Project 14642 / Southside Drive Area Water Main Replacement Project

Bid Opening Date: November 30, 2016

Base Bid Estimate: \$950,000 Prevailing Wage: YES

Awardee: T & C Contracting, Inc.

Buyer's Name: Terri Conner Project Manager's Name: Eric Walls

| BIDDERS | T & C C | ontracting, Inc. | MAC Construction and Excavating, Inc. | Basham Construction & Rental Co., Inc. | Advanced Paving & Construction Co., Inc. (CWBE) | Excel Excavating, Inc. | Cleary Construction Inc. | Pace Contracting, LLC |
|---|-----------|----------------------|---------------------------------------|--|---|--------------------------|--------------------------|--------------------------|
| Lump Sum Base Bid: | \$8 | 96,100.00 | \$960,000.00 | \$1,067,800.00 | \$1,220,000.00 | \$1,239,723.00 | \$1,246,500.00 | \$1,446,000.00 |
| Start / Complete Dates: | | | Begir | | dar days after Company issu 330 calendar days from the | | and to | |
| Bid Signed: Yes | | | Yes | Yes | Yes | Yes | Yes | Yes |
| Acknowldege Receipt of Addendum #1: | | Yes | Yes | Yes | Yes | Yes | Yes | Yes |
| Bid Bond Received: Good Faith Effort Documents Submitted: | | Yes | Yes | Yes | Yes | Yes | Yes | Yes |
| | | Yes | Yes | Yes | Yes | Yes | Yes | Yes |
| Supplementary Unit Pricing | | 163 | 163 | 163 | 163 | 163 | 163 | 163 |
| Rock excavation by means of blasting (\$60 per cubic yard, maximum. The Company shall | Unit | | | | | | | |
| pay a maximum of \$60.00 per cubic yard of rock removed by means of blasting.) | C.Y. | \$60.00 | \$60.00 | \$60.00 | \$60.00 | \$60.00 | \$60.00 | \$60.00 |
| Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company | | \$125.00 | \$125.00 | \$125.00 | \$125.00 | \$125.00 | \$125.00 | \$125.00 |
| shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.) | C.Y. | \$125.00 | \$125.00 | \$125.00 | \$125.00 | \$125.00 | \$125.00 | \$125.00 |
| 3 Install 12" diameter P.V.C. water main, complete (traditional trenching) | | £400.00 | £4.40.00 | £400.00 | £440.00 | £420.00 | £445.00 | \$400.00 |
| In pavement | | \$100.00 \$75.00 | \$140.00 \$120.00 | \$100.00 \$90.00 | \$110.00 \$90.00 | \$130.00 \$120.00 | \$145.00 \$125.00 | \$130.00 \$50.00 |
| 4 Install 12" diameter ductile iron water main, complete (traditional trenching) | L.I . | V. 0.00 | \$120.00 | φσσ.σσ | \$00.00 | ψ120.00 | \$125.00 | φσσ.σσ |
| In pavement | L.F. | \$100.00 | \$140.00 | \$120.00 | \$120.00 | \$130.00 | \$145.00 | \$190.00 |
| In lawn | L.F. | \$75.00 | \$120.00 | \$110.00 | \$100.00 | \$120.00 | \$125.00 | \$70.00 |
| 5 Install 8" diameter P.V.C. water main, complete (traditional trenching) | | 1 100 00 | # 400.00 | # 00.00 | 000.00 | # 440.00 | 0405.00 | 0405.00 |
| In pavement | | \$100.00 \$75.00 | \$120.00 \$100.00 | \$90.00 \$80.00 | \$90.00 \$70.00 | \$110.00 \$100.00 | \$125.00 \$105.00 | \$125.00 \$40.00 |
| 6 Install 8" diameter ductile iron water main, complete (traditional trenching) | L.F. | \$73.00 | \$100.00 | \$80.00 | \$70.00 | \$100.00 | \$103.00 | \$40.00 |
| In pavement | L.F. | \$70.00 | \$120.00 | \$90.00 | \$100.00 | \$110.00 | \$125.00 | \$180.00 |
| In lawn | L.F. | \$50.00 | \$100.00 | \$80.00 | \$80.00 | \$100.00 | \$105.00 | \$60.00 |
| 7 Install 6" diameter P.V.C. water main, complete (traditional trenching) | | | | | | | | |
| In pavement | | \$60.00 | \$100.00 | \$90.00 | \$80.00 | \$100.00 | \$100.00 | \$116.00 |
| In lawn | L.F. | \$40.00 | \$80.00 | \$80.00 | \$60.00 | \$95.00 | \$80.00 | \$35.00 |
| In pavement | L.F. | \$75.00 | \$100.00 | \$90.00 | \$90.00 | \$100.00 | \$100.00 | \$150.00 |
| In lawn | | \$50.00 | \$80.00 | \$80.00 | \$70.00 | \$95.00 | \$80.00 | \$50.00 |
| 9 Install 4" diameter ductile iron water main, complete (traditional trenching) | | | | | | · | · | |
| In pavement | | \$90.00 | \$80.00 | \$90.00 | \$80.00 | \$100.00 | \$95.00 | \$110.00 |
| In lawn | L.F. | \$70.00 | \$60.00 | \$80.00 | \$60.00 | \$80.00 | \$75.00 | \$45.00 |
| 10 Install 4" diameter P.V.C. water main, complete (traditional trenching) | L.F. | \$90.00 | \$80.00 | \$90.00 | \$70.00 | \$100.00 | \$95.00 | \$100.00 |
| In pavement | | \$70.00 | \$60.00 | \$80.00 | \$50.00 | \$80.00 | \$75.00 | \$30.00 |
| 11 Supply and Install 12" tie in | | 6,000.00 | \$8,000.00 | \$5,000.00 | \$15,000.00 | \$7,000.00 | \$7,000.00 | \$5,000.00 |
| 12 Supply and Install 8" tie in | | 6,000.00 | \$7,000.00 | \$4,500.00 | \$10,000.00 | \$5,000.00 | \$6,000.00 | \$4,000.00 |
| 13 Supply and Install 6" and smaller tie in | | 4,500.00 | \$6,000.00 | \$4,300.00 | \$9,000.00 | \$4,500.00 | \$5,000.00 | \$3,000.00 |
| 14 Fire hydrant installation, complete | Each \$ | 1,200.00 | \$1,250.00 | \$2,000.00 | \$700.00 | \$1,200.00 | \$5,000.00 | \$4,000.00 |
| 15 Renew domestic water service | | 4 500 00 | \$2,200.00 | \$1,200.00 | \$2,000.00 | \$2,000.00 | \$2,200.00 | \$3,000.00 |
| 5/8" - 1" | | 1,500.00 2,200.00 | \$2,700.00 | \$2,000.00 | \$3,000.00 | \$2,000.00 | \$2,700.00 | \$5,000.00 |
| 16 Transfer domestic water service | Each • | 2,200.00 | ΨΣ,700.00 | Ψ2,000.00 | ψ3,000.00 | Ψ2,000.00 | Ψ2,700.00 | ψ0,000.00 |
| 5/8" - 1" | Each \$ | 1,200.00 | \$1,700.00 | \$500.00 | \$1,200.00 | \$1,500.00 | \$1,500.00 | \$3,000.00 |
| 1.5" – 2" | | 1,500.00 | \$2,200.00 | \$600.00 | \$1,500.00 | \$1,500.00 | \$2,200.00 | \$5,000.00 |
| 17 Relocate domestic water service | | | | | | | | |
| 5/8" - 1" | Euon , | 2,000.00 | \$2,200.00 | \$1,500.00 | \$2,000.00 | \$2,000.00 | \$2,000.00 | \$3,000.00 |
| 1.5" – 2" | Each \$ | 2,500.00 | \$2,700.00 | \$2,000.00 | \$2,500.00 | \$2,000.00 | \$3,000.00 | \$5,000.00 |
| 18 Discontinue domestic water service | L.F. | \$500.00 | \$500.00 | \$400.00 | \$700.00 | \$750.00 | \$750.00 | \$1,000.00 |
| 1.5" – 2" | | \$700.00 | \$750.00 | \$400.00 | \$900.00 | \$750.00 | \$900.00 | \$2,000.00 |
| 19 Service connections from meter to residential structures by licensed plumber | | | | | | · | | |
| 5/8" - 1" | | \$60.00 | \$40.00 | \$30.00 | \$20.00 | \$50.00 | \$50.00 | \$15.00 |
| 1.5" – 2" | L.F. | \$80.00 | \$50.00 | \$40.00 | \$25.00 | \$50.00 | \$60.00 | \$20.00 |
| 20 Renew fire service | - · · · · | 6 000 00 | \$9,000,00 | ØE 000 00 | £14,000,00 | ØE 000 00 | 00,000 | \$6,000,00 |
| 6" 4" | | 6,000.00 4,000.00 | \$8,000.00 \$6,000.00 | \$5,000.00 \$4,500.00 | \$14,000.00 \$13,000.00 | \$5,000.00 \$5,000.00 | \$6,000.00 \$5,000.00 | \$6,000.00 \$4,000.00 |
| 2" | | 4,000.00 | \$4,000.00 | \$4,000.00 | \$13,000.00 | \$3,500.00 | \$4,000.00 | \$2,000.00 |
| 21 Transfer fire service | _uon | ,,,,,,,, | Ţ.,230.00 | Ţ.,200.00 | Ţ. <u>_</u> ,300.00 | + 2,200.00 | Ţ.,=00.00 | +=,300.00 |

LOUISVILLE WATER COMPANY

Bid 16-144 / Project 14642 / Southside Drive Area Water Main Replacement Project

Bid Opening Date: November 30, 2016

Base Bid Estimate: \$950,000 Prevailing Wage: YES

Awardee: T & C Contracting, Inc.

Buyer's Name: Terri Conner Project Manager's Name: Eric Walls

| BIDDERS | | | T & C Contracting, Inc. | MAC Construction and Excavating, Inc. | Basham Construction & Rental Co., Inc. | Advanced Paving & Construction Co., Inc. (CWBE) | Excel Excavating, Inc. | Cleary Construction Inc. | Pace Contracting, LLC |
|---------------------|--|------|-------------------------|---------------------------------------|--|---|------------------------|--------------------------|-----------------------|
| 6" | | Each | \$4,000.00 | \$5,000.00 | \$2,500.00 | \$5,000.00 | \$4,500.00 | \$3,000.00 | \$3,000.00 |
| 4" | | Each | \$3,000.00 | \$4,000.00 | \$2,000.00 | \$4,000.00 | \$3,500.00 | \$2,500.00 | \$2,000.00 |
| 2" | | Each | \$2,000.00 | \$3,000.00 | \$1,500.00 | \$3,000.00 | \$2,500.00 | \$2,500.00 | \$1,500.00 |
| 22 Concrete Rest | | | | | | | | | |
| Concrete | | S.F. | \$12.00 | \$12.00 | \$8.00 | \$9.00 | \$20.00 | \$32.00 | \$8.00 |
| 23 Pavement Res | storation | | | | | | | | |
| Asphalt | | S.F. | \$2.50 | \$1.25 | \$6.00 | \$6.00 | \$8.00 | \$6.00 | \$3.00 |
| 24 Replace drives | way | | | | | | | | |
| Asphalt | | S.F. | \$7.00 | \$6.00 | \$8.00 | \$6.00 | \$10.00 | \$8.00 | \$4.00 |
| Concrete | | S.F. | \$11.00 | \$12.00 | \$10.00 | \$9.00 | \$20.00 | \$17.00 | \$9.00 |
| 25 Replace existing | ng valve with new valve | | | | | | | | |
| 4" - 8" | | Each | \$2,500.00 | \$2,500.00 | \$3,000.00 | \$1,000.00 | \$3,000.00 | \$4,000.00 | \$2,000.00 |
| 12"-16" | | Each | \$6,000.00 | \$3,000.00 | \$5,000.00 | \$5,000.00 | \$5,000.00 | \$7,500.00 | \$3,000.00 |
| 26 Preconstructio | on Valve Inspection | Each | \$300.00 | \$500.00 | \$100.00 | \$500.00 | \$750.00 | \$750.00 | \$1,500.00 |
| 27 Valve excavat | tion and backfill (including backfill, compaction, and pavement restoration) | Each | \$2,200.00 | \$3,000.00 | \$1,500.00 | \$1,500.00 | \$2,500.00 | \$3,000.00 | \$4,000.00 |
| 28 Exchange Met | ter (5/8" - 1"), complete | Each | \$300.00 | \$500.00 | \$100.00 | \$700.00 | \$500.00 | \$650.00 | \$1,500.00 |
| 29 Exchange Met | ter (1 1/2" - 2"), complete | Each | \$300.00 | \$500.00 | \$300.00 | \$1,000.00 | \$500.00 | \$750.00 | \$3,000.00 |

Planholders that did not submit a bid: C Squared, Flynn Brothers, Southern Pipeline Construction Company (CWBE), Tom Brown Construction and TSI Construction (CWBE)