

LOUISVILLE WATER COMPANY  
 Bid 16-40 / Project 14554 / West Main Street Area Lead Service Renewals  
 Bid Opening Date: February 17, 2016  
 Base Bid Estimate: \$412,500 Prevailing Wage: Yes

Recommended Awardee: **Basham Construction & Rental Co., Inc.**

Buyer's Name: Robin Heitz  
 Project Manager's Name: Jamie Long

BIDDERS		Basham Construction & Rental Co., Inc.	Tom Brown Construction
<b>Lump Sum Base Bid:</b>		<b>\$357,000.00</b>	\$424,950.00
<b>Start / Complete Dates:</b>		Begin the Work within 30 calendar days after Company issues the Notice to Proceed and to complete the Work within 120 calendar days from the date the Work is started.	
<b>Bid Signed:</b>		YES	YES
<b>Good Faith Effort Documents Submitted:</b>		YES	YES
<b>Bid Bond Received:</b>		YES	YES
Supplementary Unit Prices		Unit	
1	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00
2	Short water service adjustment (5/8"-3/4"), complete		
	Relocate	each	\$850.00
	Renew	each	\$750.00
	Transfer	each	\$650.00
	Discontinue	each	\$400.00
	Excavate at Property Connection only	each	\$75.00
3	Long water service adjustment (5/8"-3/4"), complete		
	Relocate	each	\$1,200.00
	Renew	each	\$1,100.00
	Transfer	each	\$1,000.00
	Discontinue	each	\$400.00
	Excavate at Property Connection only	each	\$75.00
4	Short water service adjustment (1"-1½"), complete		
	Relocate	each	\$1,200.00
	Renew	each	\$1,100.00
	Transfer	each	\$1,000.00
	Discontinue	each	\$400.00
	Excavate at Property Connection only	each	\$75.00
5	Long water service adjustment (1"-1½"), complete		
	Relocate	each	\$1,800.00
	Renew	each	\$1,700.00
	Transfer	each	\$1,600.00
	Discontinue	each	\$450.00
	Excavate at Property Connection only	each	\$75.00
6	Short water service adjustment (2"), complete		
	Relocate	each	\$1,800.00
	Renew	each	\$1,700.00
	Transfer	each	\$1,600.00
	Discontinue	each	\$450.00
	Excavate at Property Connection only	each	\$75.00
7	Long water service adjustment (2"), complete		
	Relocate	each	\$2,200.00
	Renew	each	\$2,100.00
	Transfer	each	\$1,500.00
	Discontinue	each	\$400.00
	Excavate at Property Connection only	each	\$75.00
8	Meter exchange		
	5/8"-3/4"	each	\$50.00
	1"-1½"	each	\$100.00
	2"	each	\$150.00
9	Replace existing valve with new valve:		
	6"	each	\$1,200.00
	8"	each	\$1,500.00
10	Milling	s.y.	\$9.00
11	Paving - Asphalt	s.y.	\$9.00
12	Milling & Paving - Asphalt	s.y.	\$18.00
13	Concrete sidewalk	s.y.	\$60.00
14	Mobilization	each	\$750.00
15	De-mobilization	each	\$500.00

Planholders that did not submit a bid: C Squared Inc., Excel Excavating, Hall Contracting of KY, Southern Pipeline Construction Co. Inc., and TSI Construction