

LOUISVILLE WATER COMPANY
 Bid 16-47 / Project 14561 / Rowan Street Area Lead Service Renewals
 Bid Opening Date: 3/2/16
 Base Bid Estimate: \$603,630 Prevailing Wage: YES

Awardee: Basham Construction & Rental Co., Inc.

Buyer's Name: Terri Conner

"FINAL"

Project Manager's Name: Jamie Long

BIDDERS		Basham Construction & Rental Co., Inc.	C Squared Inc.
Lump Sum Base Bid:		\$589,000.00	\$708,600.00
Start / Complete Dates:		Begin the Work within 30 calendar days after Company issues the Notice to Proceed and to complete the Work within 180 calendar days from the date the Work is started.	
Bid Signed:		Yes	Yes
Bid Bond Received:		Yes	Yes
Good Faith Effort Documents Submitted:		Yes	Yes
Supplementary Unit Prices		Unit	
1	Rock excavation by mechanical means (\$125.00 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00
2	Short water service adjustment (5/8"-3/4"), complete		
	Relocate	each	\$1,900.00
	Renew	each	\$1,600.00
	Transfer	each	\$1,200.00
	Discontinue	each	\$800.00
	Excavate at Property Connection only	each	\$600.00
3	Long water service adjustment (5/8"-3/4"), complete		
	Relocate	each	\$2,500.00
	Renew	each	\$2,200.00
	Transfer	each	\$1,800.00
	Discontinue	each	\$800.00
	Excavate at Property Connection only	each	\$600.00
4	Short water service adjustment (1"-1 1/2"), complete		
	Relocate	each	\$2,500.00
	Renew	each	\$2,100.00
	Transfer	each	\$1,200.00
	Discontinue	each	\$800.00
	Excavate at Property Connection only	each	\$600.00
5	Long water service adjustment (1"-1 1/2"), complete		
	Relocate	each	\$2,800.00
	Renew	each	\$2,400.00
	Transfer	each	\$1,200.00
	Discontinue	each	\$800.00
	Excavate at Property Connection only	each	\$600.00
6	Short water service adjustment (2"), complete		
	Relocate	each	\$2,800.00
	Renew	each	\$2,400.00
	Transfer	each	\$1,200.00
	Discontinue	each	\$800.00
	Excavate at Property Connection only	each	\$600.00
7	Long water service adjustment (2"), complete		
	Relocate	each	\$3,000.00
	Renew	each	\$2,700.00
	Transfer	each	\$1,400.00
	Discontinue	each	\$800.00
	Excavate at Property Connection only	each	\$600.00
8	Meter Exchange		
	5/8" - 3/4"	each	\$100.00
	1" - 1 1/2"	each	\$200.00
	2"	each	\$300.00
9	Replace existing valve with new valve		
	4"	each	\$2,500.00
	6"	each	\$3,500.00
	8"	each	\$4,500.00
10	Milling	s.y.	\$8.00
11	Paving - Asphalt	s.y.	\$9.50
12	Milling & Paving - Asphalt	s.y.	\$17.50
13	Concrete Sidewalk	s.y.	\$60.00
14	Concrete Sidewalk (Historic-mix)	s.y.	\$90.00
15	Mobilization	each	\$8,000.00
16	De-mobilization	each	\$8,000.00

Planholders not submitting a bid: MAC Construction and Excavating Inc. and Tom Brown Construction