

LOUISVILLE WATER COMPANY
 Bid 16-77/ Project 14568/ Goldsmith Lane
 Bid Opening Date: 04/13/2016
 Base Bid Estimate: \$768,000.00 Prevailing Wage: YES

Buyer's Name: Renee Fromme
 Project Manager's Name: Mike Meyer

FINAL BID TAB

BIDDERS			Flynn Brothers	C-Squared
Lump Sum Base Bid:			\$820,000.00	\$848,000.00
Start / Complete Dates:			Begin the Work within 30 calendar days after Company issues the Notice to Proceed and to complete the Work within <u>210</u> calendar days from the date the Work is started.	
Supplementary Unit Prices		Unit		
1	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	CY	\$125.00	\$125.00
2	Install 16" Pressure Class 350 ductile iron pipe (non-restrained joint), complete:			
	In Pavement	L.F.	\$175.00	\$150.00
	In Lawn	L.F.	\$155.00	\$95.00
3	Install 12" Pressure Class 350 ductile iron pipe (non-restrained joint), complete:			
	In Pavement	L.F.	\$150.00	\$140.00
	In Lawn	L.F.	\$125.00	\$85.00
4	Install 8" Pressure Class 350 ductile iron pipe (non-restrained joint), complete:			
	In Pavement	L.F.	\$140.00	\$130.00
	In Lawn	L.F.	\$125.00	\$75.00
5	Install 6" Pressure Class 350 ductile iron pipe (non-restrained joint), complete:			
	In Pavement	L.F.	\$120.00	\$120.00
	In Lawn	L.F.	\$100.00	\$65.00
6	Install 4" Pressure Class 350 ductile iron pipe (non-restrained joint), complete:			
	In Pavement	L.F.	\$115.00	\$120.00
	In Lawn	L.F.	\$100.00	\$65.00
7	Install 16" Pressure Class 350 ductile iron pipe (restrained joint), complete:			
	In Pavement	L.F.	\$190.00	\$180.00
	In Lawn	L.F.	\$125.00	\$125.00
8	Install 12" Pressure Class 350 ductile iron pipe (restrained joint), complete:			
	In Pavement	L.F.	\$160.00	\$170.00
	In Lawn	L.F.	\$135.00	\$115.00
9	Install 8" Pressure Class 350 ductile iron pipe (restrained joint), complete:			
	In Pavement	L.F.	\$150.00	\$160.00
	In Lawn	L.F.	\$135.00	\$105.00
10	Install 6" Pressure Class 350 ductile iron pipe (restrained joint), complete:			
	In Pavement	L.F.	\$125.00	\$150.00
	In Lawn	L.F.	\$110.00	\$95.00
11	Install 4" Pressure Class 350 ductile iron pipe (restrained joint), complete:			
	In Pavement	L.F.	\$120.00	\$150.00
	In Lawn	L.F.	\$110.00	\$95.00
12	Install 12" PVC, complete:			
	In Pavement	L.F.	\$150.00	\$140.00
	In Lawn	L.F.	\$125.00	\$85.00
13	Install 8" PVC, complete:			
	In Pavement	L.F.	\$140.00	\$130.00
	In Lawn	L.F.	\$125.00	\$75.00
14	Install 6" PVC, complete:			
	In Pavement	L.F.	\$120.00	\$120.00
	In Lawn	L.F.	\$100.00	\$65.00
15	Install 4" PVC, complete:			
	In Pavement	L.F.	\$115.00	\$120.00
	In Lawn	L.F.	\$100.00	\$65.00
16	Fire hydrant installation (short), complete	Each	\$2,000.00	\$4,500.00
17	Fire hydrant installation (long), complete	Each	\$2,500.00	\$7,500.00

LOUISVILLE WATER COMPANY
 Bid 16-77/ Project 14568/ Goldsmith Lane
 Bid Opening Date: 04/13/2016
 Base Bid Estimate: \$768,000.00 Prevailing Wage: YES

Buyer's Name: Renee Fromme
 Project Manager's Name: Mike Meyer

FINAL BID TAB

BIDDERS			Flynn Brothers	C-Squared
18	Short water service adjustment (5/8" - 3/4"), complete:			
	Relocate	Each	\$1,100.00	\$2,000.00
	Renew	Each	\$1,100.00	\$1,600.00
	Transfer	Each	\$800.00	\$1,400.00
	Discontinue	Each	\$500.00	\$500.00
	Excavate at Property Connection only	Each	\$500.00	\$500.00
19	Long water service adjustment (5/8" - 3/4"), complete:			
	Relocate	Each	\$2,500.00	\$2,500.00
	Renew	Each	\$2,500.00	\$2,100.00
	Transfer	Each	\$2,000.00	\$1,500.00
	Discontinue	Each	\$500.00	\$500.00
	Excavate at Property Connection only	Each	\$500.00	\$500.00
20	Short water service adjustment (1" - 1 1/2"), complete:			
	Relocate	Each	\$1,500.00	\$2,500.00
	Renew	Each	\$1,500.00	\$2,100.00
	Transfer	Each	\$1,000.00	\$1,500.00
	Discontinue	Each	\$500.00	\$700.00
	Excavate at Property Connection only	Each	\$500.00	\$500.00
21	Long water service adjustment (1" - 1 1/2"), complete:			
	Relocate	Each	\$2,800.00	\$3,000.00
	Renew	Each	\$3,000.00	\$2,600.00
	Transfer	Each	\$2,500.00	\$1,800.00