

LOUISVILLE WATER COMPANY
 Bid 16-81 / Project 14541 / Cooper Chapel 16" Water Main Installation
 Bid Opening Date: May 4, 2016
 Base Bid Estimate: \$835,000 Prevailing Wage: Yes

Awardee: MAC Construction & Excavating, Inc.
 Buyer's Name: Robin Heitz
 Project Manager's Name: Jamie Long

BIDDERS		MAC Construction & Excavating, Inc.	Garney Companies, Inc.	Flynn Brothers Contracting, Inc.
Lump Sum Base Bid:		\$655,000.00	\$796,000.00	\$835,136.00
Start / Complete Dates:		Begin the Work within 30 calendar days after Company issues the Notice to Proceed and to complete the Work within 270 calendar days from the date the Work is started.		
Acknowledge Receipt of Addendum #1:		Yes	Yes	Yes
Bid Signed:		Yes	Yes	Yes
Bid Bond Received:		Yes	Yes	Yes
Good Faith Effort Documents Submitted:		Yes	Yes	Yes
Supplementary Unit Prices		Unit		
1	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00	\$125.00
2	Install 16" Pressure Class 350 ductile iron pipe (non estrained joint), complete			
	In pavement	L.F.	\$160.00	\$160.00
	In lawn	L.F.	\$140.00	\$140.00
3	Install 8" Pressure Class 350 ductile iron pipe (non estrained joint), complete			
	In pavement	L.F.	\$120.00	\$150.00
	In lawn	L.F.	\$100.00	\$130.00
4	Install 6" Pressure Class 350 ductile iron pipe (non estrained joint), complete			
	In pavement	L.F.	\$100.00	\$140.00
	In lawn	L.F.	\$80.00	\$100.00
5	Fire hydrant installation (short), complete	each	\$1,500.00	\$3,000.00
6	Fire hydrant installation (long), complete	each	\$4,500.00	\$3,000.00
7	Short water service adjustment (5/8" - 3/4"), complete			
	Relocate	each	\$1,600.00	\$2,000.00
	Renew	each	\$1,600.00	\$2,000.00
	Transfer	each	\$1,200.00	\$1,500.00
	Discontinue	each	\$750.00	\$500.00
	Excavate at Property Connection only	each	\$500.00	\$1,000.00
8	Long water service adjustment (5/8" - 3/4"), complete			
	Relocate	each	\$2,100.00	\$3,000.00
	Renew	each	\$2,100.00	\$3,000.00
	Transfer	each	\$1,700.00	\$2,500.00
	Discontinue	each	\$750.00	\$500.00
	Excavate at Property Connection only	each	\$500.00	\$1,000.00
9	Short water service adjustment (1" - 1 1/2"), complete			
	Relocate	each	\$1,900.00	\$2,500.00
	Renew	each	\$1,900.00	\$2,500.00
	Transfer	each	\$1,500.00	\$2,000.00
	Discontinue	each	\$750.00	\$500.00
	Excavate at Property Connection only	each	\$500.00	\$1,000.00
10	Long water service adjustment (1" - 1 1/2"), complete			
	Relocate	each	\$2,400.00	\$3,500.00
	Renew	each	\$2,400.00	\$3,500.00
	Transfer	each	\$1,900.00	\$3,000.00
	Discontinue	each	\$750.00	\$500.00
	Excavate at Property Connection only	each	\$500.00	\$1,000.00
11	Short water service adjustment (2"), complete			
	Relocate	each	\$2,200.00	\$2,500.00
	Renew	each	\$2,200.00	\$2,500.00
	Transfer	each	\$1,900.00	\$2,000.00
	Discontinue	each	\$750.00	\$500.00
	Excavate at Property Connection only	each	\$500.00	\$1,000.00
12	Long water service adjustment (2"), complete			
	Relocate	each	\$2,600.00	\$3,500.00
	Renew	each	\$2,600.00	\$3,500.00
	Transfer	each	\$2,100.00	\$3,000.00
	Discontinue	each	\$750.00	\$500.00
	Excavate at Property Connection only	each	\$500.00	\$1,000.00
13	Meter Exchanges			
	5/8" - 3/4"	each	\$500.00	\$300.00
	1" - 1-1/2"	each	\$500.00	\$300.00
	2"	each	\$500.00	\$300.00
14	Replace existing valve with new valve			
	6"	each	\$2,500.00	\$2,000.00
	8"	each	\$3,000.00	\$4,000.00
	16"	each	\$3,500.00	\$8,000.00
15	Install new valve along new main			
	6"	each	\$800.00	\$2,000.00
	8"	each	\$1,000.00	\$3,000.00
	16"	each	\$1,200.00	\$5,000.00
16	Milling	s.v.	\$10.00	\$15.00
17	Paving - Asphalt	s.v.	\$12.00	\$25.00
18	Milling & Paving - Asphalt	s.v.	\$22.00	\$40.00
19	Concrete Sidewalk	s.v.	\$14.00	\$100.00
20	Mobilization	each	\$5,000.00	\$10,000.00
21	De-mobilization	each	\$5,000.00	\$1,000.00
22	Install Erosion Control Fabric	s.v.	\$3.00	\$3.00
23	Install 2" AAV	each	\$1,000.00	\$1,500.00

Planholders that did not submit a bid: C Squared Inc., Tom Brown Construction, and TSI Construction.